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STELLENBOSCH MUNICIPALITY HEREBY INVITES YOU TO TENDER FOR B/SM 104/23: REPAIRS OF THE
GYMNASTICS BUILDING AT VAN DER STEL SPORTS FACILITY

TENDER NUMBER: B/SM 104/23

DESCRIPTION: REPAIRS OF THE GYMNASTICS BUILDING AT VAN DER STEL SPORTS FACILITY

CLOSING DATE: 28t of August 2023

CLOSING TIME: 12h00: Bids will be opened in the Council Chambers or Supply Chain Management Boardroom.
CIDB: The following CIDB class of construction works will be applicable to the Tender, in accordance with

the sum tendered or value determined in accordance with regulation 25(7A) of the Construction
Industry Development Regulations, 2004 (as amended) — As at 23 May 2019 - Class of Construction
Works: 3GB or higher.

INFORMATION:

Tender Specifications: Garth Abrahams at 021 808 8295: e-mail Garth.Abrahams@stellenbosch.gov.za
SCM Requirements: Gerald Kraukamp at 021 808 8519: e-mail: Gerald.Kraukamp@stellenbosch.gov.za
Office hours for collection; 08h00-15h30

A Compulsory Clarification Meeting will be held on the 11t of August 2023 at 11:00 at the Van Der Stel Sport Centre, Du
Toit St, Stellenbosch Central, Stellenbosch, 7600, (33°56'01.7"S 18°51'17.6"E). Tenderers who fail to attend the compulsory
information session will be regarded as non-compliant.

Tenders may only be submitted on the Tender document issued by Stellenbosch Municipality and must be valid for 180 days
after tender closing. Late, electronic format, telephonic or faxed Tenders will not be considered, and Stellenbosch Municipality
does not bind itself to accept the lowest bid or any of the tenders that has been submitted.

Sealed Tenders, with “B/SM 104/23: REPAIRS OF THE GYMNASTICS BUILDING AT VAN DER STEL SPORTS FACILITY”
clearly endorsed on the envelope, must be deposited in the Tender box at the offices of the Stellenbosch Municipality, Town
House Complex, Plein Street, Stellenbosch. The Tender box is accessible 24 hours a day and Tenders must be accompanied
by the completed Tender documents. Tenders not accompanied by a complete Tender document, will not be considered.

NOTE: This tender will be evaluated in terms of the General Conditions of Contract, Supply Chain Management Policy and
relevant specification as depicted in the document and also the Stellenbosch Preferential Procurement Policy effective from 16
January 2023 in accordance with the Preferential Procurement Regulations that was promulgated by the Minister of Finance on
04 November 2022 in Government Gazette No 47452.

The preferential points system applied is as follows:80/20 in terms of the approved policy.

Price 80
B-BBEE status level of contribution 10
Locality 10

Total points for Price, B-BBEE and Locality 100
The following conditions to Tender exist (failure to comply may result in your Tender being disqualified):

1. This Tender is subject to the general conditions of contract (GCC) and special conditions for Tendering.

2. Relevant terms of reference.

3. Tenderers must be registered on the Central supplier database (CSD) if they wish to conduct business with the
municipality.

4. No award will be made to tenderers whose tax status is non-compliant.

5. Tenders submitted must be in a sealed envelope clearly marked with the Tender number, placed in the tender box before
closing time. Failure will result in the tender being invalid.

Tender documents, in English, are available free of charge on the website: www.stellenbosch.gov.za. Alternatively, hard copies
of the document are obtainable from the offices of the Supply Chain Management Unit, Stellenbosch Municipality, Town House
Complex, 1% Floor, Plein Street, Stellenbosch, upon payment of a non-refundable fee of R525.00 per document.

Note: The Municipality will never contact you to pay money in exchange for the award of the tender

G Mettler (Ms)
MUNICIPAL MANAGER


mailto:Garth.Abrahams@stellenbosch.gov.za
mailto:Gerald.Kraukamp@stellenbosch.gov.za
http://www.stellenbosch.gov.za/

STEL I ENBOSCEHIL

TENDER KENNISGEWING

STELLENBOSCH MUNISIPALITEIT NOOI U UIT OM TE TENDER VIR DIE VOLGENDE TENDER: B/SM 104/23:
HERSTELWERK AAN DIE GIMNASTIEK GEBOU BY DIE VAN DER STEL SPORTS FASILITEITE

TENDER NOMMER: B/SM 104/23

BESKRYWING: HERSTELWERK AAN DIE GIMNASTIEK GEBOU BY DIE VAN DER STEL SPORTS
FASILITEITE
SLUITINGSDATUM: 285t Augustus 2023
TYD VAN SLUITING: 12h00. Tenders sal oopgemaak word in die Raadsaal of in die Voorsieningskanaalbestuurs
Raadsaal.
KIOR: Die volgende KIOR klas vir konstruksiewerk, in ooreenstemming met die totale bedrag getender of

waarde bepaal in ooreenstemming met regulasie 25 (7A) van die Konstruksie-industrie
Ontwikkelingsraad, Regulasies, 2004 (soos gewysig) op 23 Mei 2019, sal op die bod van toepassing
wees. Tenderaars moet 'n geskatte KIOR kontrakteurgradering van ten minste 3GB of hoér hé

NAVRAE:

Tender spesifikasies: Garth Abrahams by 021 808 8295: e-pos: Garth.Abrahams@stellenbosch.gov.za

VKb vereistes:Gerald Kraukamp by 021 808 8519 e-pos: Gerald.Kraukamp@stellenbosch.gov.za

Kantoor Ure: 08h00-15h30

’n Verpligte inligtingsessie sal gehou word op 11 Augustus 2023 om 11:00 by Van Der Stel Sport Centre, Du Toit St,
Stellenbosch Sentraal, Stellenbosch, 7600, (33°56'01.7"S 18°51'17.6"E). Tenderaars wat nie die verpligte inligtingsessie
bywoon nie, sal nie in ag geneem word nie.

Tenders mag slegs ingedien word op die tenderdokumentasie verskaf deur Stellenbosch Munisipaliteit en moet geldig wees
vir 180.dae na die sluitingsdatum. Laat, elektroniese formaat of gefakse tenders sal nie aanvaar word nie en Stellenbosch
Munisipaliteit is nie verplig om die laagste of enige tender wat ingedien word te aanvaar nie.

Verseélde tenders duidelik gemerk: “B/SM 104/23: HERSTELWERK AAN DIE GIMNASTIEK GEBOU BY DIE VAN DER
STEL SPORTS FASILITEITE”, op die koevert, moet geplaas word in tenderbus buite die kantore van Stellenbosch
Munisipaliteit ,Meenthuis Kompleks, Stellenbosch. Die tenderbus is 24 uur per dag beskikbaar en tenders moet vergesel
word met die voltooide stel tenderdokumente. Tenderaanbiedinge wat nie deur die volledige tenderdokument vergesel word
nie, sal nie oorweeg word nie.

LET WEL: Hierdie tender sal geévalueer word ingevolge die Algemene Kontrakvoorwaardes, Voorsieningskanaal
Bestuursbeleid and relevante spesifikasies, soos vervat in die tender dokument asook die Stellenbosch
Voorkeurverkrygingsbeleid effektief vanaf 16 Januarie 2023 in samewerking met die Voorkeurverkrygingsregulasies
wat op 04 November 2022 deur die Minister van Finansies in Staatskoerant No 47452 afgekondig is.

Die voorkeurpunte stelsel is soos volg gebaseer: 80/20 in terme van die goedgekeurde beleid:

Prys 80
Lokaliteit 10
BBSEB status 10

Totale punte vir prys, B-BSEB en lokaliteit 100

Die volgende voorwaardes vir Tender soos volg: (versuim om te voldoen, kan veroorsaak dat u Tender gediskwalifiseer
word):

1. Hierdie tender is onderworpe aan die algemene kontrakvoorwaardes (GCC) en spesiale voorwaardes vir die tender;

2. Toepaslike opdrag

3. Tenderaars moet geregistreer wees op Sentrale verskaffersdatabasis (SVD) as hulle met die munisipaliteit sake wil
doen

4.  Geen toekenning sal gemaak word aan diensverskaffers wie se Belasting status ongeldig is.

5. Die tender wat ingedien moet word, moet in 'n verseélde koevert wees wat duidelik gemerk is met die Tendernommer,
wat in die tenderbus voor sluitingstyd geplaas word. Versuim sal tot gevolg hé dat die tender ongeldig is.

Tenderdokumente, in Engels, is verkrygbaar by die kantoor van die Voorsieningskanaalbestuurseenheid, Stellenbosch
Munisipaliteit, Meenthuis Kompleks, 7ste Vioer, Pleinstraat, Stellenbosch na betaling van 'n nie-terugbetaalde
tenderdeelnamefooi van R525.00 per dokument. Alternatiewelik mag die dokument gratis afgelaai word vanaf die webblad
www.stellenbosch.gov.za.

Let wel: Die Munisipaliteit sal jou nooit kontak om geld te betaal in ruil vir die toekenning van die tender

G Mettler (Me)
MUNISIPALE BESTUURDER
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TENDER NO.: B/SM 104/23

V7 - 16/01/2023

REPAIRS OF THE GYMNASTICS BUILDING AT VAN DER STEL SPORTS

FACILITY

PROCUREMENT DOCUMENT

NAME OF TENDERER:

Total Bid Price
(Inclusive of VAT)

(Refer to page 61):

BBBEE LEVEL

CLAIM POINTS FOR

LOCALITY

YES | NO

DATE: JULY 2023

PREPARED AND ISSUED BY:

Directorate: Finance:

Supply Chain Management Unit
Stellenbosch Municipality,

PO Box 17, Stellenbosch, 7599

CONTACT FOR ENQUIRIES

REGARDING SPECIFICATIONS:

Garth Abrahams
Project Co-Ordinator
Tel. Number: 021 808 8295
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1. TENDER NOTICE & INVITATION TO TENDER
BID NOTICE

STELLENBOSCH MUNICIPALITY HEREBY INVITES YOU TO TENDER FOR B/SM 104/23: REPAIRS OF
THE GYMNASTICS BUILDING AT VAN DER STEL SPORTS FACILITY

TENDER NUMBER: B/SM 104/23

DESCRIPTION: REPAIRS OF THE GYMNASTICS BUILDING AT VAN DER STEL SPORTS
FACILITY

CLOSING DATE: 28t of August 2023

CLOSING TIME: 12h00: Bids will be opened in the Council Chambers or Supply Chain

Management Boardroom.

CIDB: The following CIDB class of construction works will be applicable to the Tender, in
accordance with the sum tendered or value determined in accordance with
regulation 25(7A) of the Construction Industry Development Regulations, 2004 (as
amended) — As at 23 May 2019 - Class of Construction Works: 3GB or higher.

INFORMATION:

Tender Specifications: Garth Abrahams at 021 808 8295: e-mail Garth.Abrahams@stellenbosch.gov.za
SCM Requirements: Gerald Kraukamp at 021 808 8519: e-mail: Gerald.Kraukamp@stellenbosch.gov.za
Office hours for collection; 08h00-15h30

A Compulsory Clarification Meeting will be held on the 11" of August 2023 at 11:00 at the Van Der Stel Sport
Centre, Du Toit St, Stellenbosch Central, Stellenbosch, 7600, (33°56'01.7"S 18°51'17.6"E). Tenderers who fail
to attend the compulsory information session will be regarded as non-compliant.

Tenders may only be submitted on the Tender document issued by Stellenbosch Municipality and must be valid
for 180 days after tender closing. Late, electronic format, telephonic or faxed Tenders will not be considered,
and Stellenbosch Municipality does not bind itself to accept the lowest bid or any of the tenders that has been
submitted.

Sealed Tenders, with “B/SM 104/23: REPAIRS OF THE GYMNASTICS BUILDING AT VAN DER STEL
SPORTS FACILITY?” clearly endorsed on the envelope, must be deposited in the Tender box at the offices of
the Stellenbosch Municipality, Town House Complex, Plein Street, Stellenbosch. The Tender box is accessible
24 hours a day and Tenders must be accompanied by the completed Tender documents. Tenders not
accompanied by a complete Tender document, will not be considered.

NOTE: This tender will be evaluated in terms of the General Conditions of Contract, Supply Chain Management
Policy and relevant specification as depicted in the document and also the Stellenbosch Preferential
Procurement Policy effective from 16 January 2023 in accordance with the Preferential Procurement Regulations
that was promulgated by the Minister of Finance on 04 November 2022 in Government Gazette No 47452.

The preferential points system applied is as follows:80/20 in terms of the approved policy.

Price 80
B-BBEE status level of contribution 10
Locality 10

Total points for Price, B-BBEE and Locality 100
The following conditions to Tender exist (failure to comply may result in your Tender being disqualified):

1. This Tender is subject to the general conditions of contract (GCC) and special conditions for Tendering.

2. Relevant terms of reference.

3. Tenderers must be registered on the Central supplier database (CSD) if they wish to conduct business with
the municipality.

No award will be made to tenderers whose tax status is hon-compliant.

Tenders submitted must be in a sealed envelope clearly marked with the Tender number, placed in the
tender box before closing time. Failure will result in the tender being invalid.

ok
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Tender documents, in English, are available free of charge on the website: www.stellenbosch.gov.za.
Alternatively, hard copies of the document are obtainable from the offices of the Supply Chain Management Unit,
Stellenbosch Municipality, Town House Complex, 1%t Floor, Plein Street, Stellenbosch, upon payment of a non-
refundable fee of R525.00 per document.

Note: The Municipality will never contact you to pay money in exchange for the award of the tender

G Mettler (Ms)
MUNICIPAL MANAGER
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TENDER KENNISGEWING

STELLENBOSCH MUNISIPALITEIT NOOI U UIT OM TE TENDER VIR DIE VOLGENDE TENDER: B/SM
104/23: HERSTELWERK AAN DIE GIMNASTIEK GEBOU BY DIE VAN DER STEL SPORTS FASILITEITE

TENDER NOMMER: B/SM 104/23
BESKRYWING: HERSTELWERK AAN DIE GIMNASTIEK GEBOU BY DIE VAN DER STEL
SPORTS FASILITEITE

SLUITINGSDATUM: 28st¢ Augustus 2023
TYD VAN SLUITING: 12h00. Tenders sal oopgemaak word in die Raadsaal of in die
Voorsieningskanaalbestuurs Raadsaal.

KIOR: Die volgende KIOR klas vir konstruksiewerk, in ooreenstemming met die totale bedrag

getender of waarde bepaal in ooreenstemming met regulasie 25 (7A) van die
Konstruksie-industrie Ontwikkelingsraad, Regulasies, 2004 (soos gewysig) op 23 Mei
2019, sal op die bod van toepassing wees. Tenderaars moet 'n geskatte KIOR
kontrakteurgradering van ten minste 3GB of hoér hé

NAVRAE:

Tender spesifikasies: Garth Abrahams by 021 808 8295: e-pos: Garth.Abrahams@stellenbosch.gov.za

Vkb vereistes:Gerald Kraukamp by 021 808 8519 e-pos: Gerald.Kraukamp@stellenbosch.gov.za

Kantoor Ure: 08h00-15h30

’n Verpligte inligtingsessie sal gehou word op 11 Augustus 2023 om 11:00 by Van Der Stel Sport Centre,
Du Toit St, Stellenbosch Sentraal, Stellenbosch, 7600, (33°56'01.7"S 18°51'17.6"E). Tenderaars wat nie
die verpligte inligtingsessie bywoon nie, sal nie in ag geneem word nie.

Tenders mag slegs ingedien word op die tenderdokumentasie verskaf deur Stellenbosch Munisipaliteit en moet
geldig wees vir 180.dae na die sluitingsdatum. Laat, elektroniese formaat of gefakse tenders sal nie aanvaar
word nie en Stellenbosch Munisipaliteit is nie verplig om die laagste of enige tender wat ingedien word te aanvaar
nie.

Verseélde tenders duidelik gemerk: “B/SM 104/23: HERSTELWERK AAN DIE GIMNASTIEK GEBOU BY DIE
VAN DER STEL SPORTS FASILITEITE”, op die koevert, moet geplaas word in tenderbus buite die kantore
van Stellenbosch Munisipaliteit ,Meenthuis Kompleks, Stellenbosch. Die tenderbus is 24 uur per dag
beskikbaar en tenders moet vergesel word met die voltooide stel tenderdokumente. Tenderaanbiedinge wat
nie deur die volledige tenderdokument vergesel word nie, sal nie oorweeg word nie.

LET WEL: Hierdie tender sal geévalueer word ingevolge die Algemene Kontrakvoorwaardes,
Voorsieningskanaal Bestuursbeleid and relevante spesifikasies, soos vervat in die tender dokument asook die
Stellenbosch Voorkeurverkrygingsbeleid effektief vanaf 16 Januarie 2023 in samewerking met die
Voorkeurverkrygingsregulasies wat op 04 November 2022 deur die Minister van Finansies in
Staatskoerant No 47452 afgekondig is.

Die voorkeurpunte stelsel is soos volg gebaseer: 80/20 in terme van die goedgekeurde beleid:

Prys 80
Lokaliteit 10
BBSEB status 10

Totale punte vir prys, B-BSEB en lokaliteit 100

Die volgende voorwaardes vir Tender soos volg: (versuim om te voldoen, kan veroorsaak dat u Tender
gediskwalifiseer word):

1. Hierdie tender is onderworpe aan die algemene kontrakvoorwaardes (GCC) en spesiale voorwaardes vir
die tender;

2.  Toepaslike opdrag

3. Tenderaars moet geregistreer wees op Sentrale verskaffersdatabasis (SVD) as hulle met die
munisipaliteit sake wil doen

4.  Geen toekenning sal gemaak word aan diensverskaffers wie se Belasting status ongeldig is.
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5. Die tender wat ingedien moet word, moet in 'n verseélde koevert wees wat duidelik gemerk is met die
Tendernommer, wat in die tenderbus voor sluitingstyd geplaas word. Versuim sal tot gevolg hé dat die
tender ongeldig is.

Tenderdokumente, in Engels, is verkrygbaar by die kantoor van die Voorsieningskanaalbestuurseenheid,
Stellenbosch Munisipaliteit, Meenthuis Kompleks, 7ste Vioer, Pleinstraat, Stellenbosch na betaling van 'h nie-
terugbetaalde tenderdeelnamefooi van R525.00 per dokument. Alternatiewelik mag die dokument gratis
afgelaai word vanaf die webblad www.stellenbosch.gov.za.

Let wel: Die Munisipaliteit sal jou nooit kontak om geld te betaal in ruil vir die toekenning van die tender

G Mettler (Me)
MUNISIPALE BESTUURDER



http://www.stellenbosch.gov.za/

STELLENBOSCH

.;‘%;.

MUNISIPALITEIT e

STELLENBOSCH e

UMASIPALA o

PNIEL ¢« FRANSCHHOEK

MUNICIPALITY

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)

BID NUMBER:

BSM104/23

| CLOSING DATE:

| 28 August 2023 | CLOSING TIME:

| 12:00

DESCRIPTION

REPAIRS OF THE GYMNASTICS BUILDING AT VAN DER STEL SPORTS FACILITY

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?).

BID RESPONSE DOCUMENTS MUST BE DEPOSITED IN THE BID BOX SITUATED AT STELLENBOSCH MUNICIPALITY, TOWN HOUSE
COMPLEX, PLEIN STREET, STELLENBOSCH

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER

TAX COMPLIANCE

STATUS TCS PIN: OR | CSD No:

B-BBEE STATUS LEVEL B-BBEE

VERIFICATION [1Yes STATUSLEVEL | []Yes
CERTIFICATE SWORN

[TICK APPLICABLE BOX] [ INo AFFIDAVIT [ ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

1. ARE YOU THE 2 '}L__\ggégﬁ A
ACCREDITED BASED
REPRESENTATIVE IN
SOUTH AFRICA FOR SUPPLIER FOR
THE GOODS THE GOODS
ISERVICES /WORKS [IYes [INo ISERVICES [Yes [INo
OFFERED? [IF YES ENCLOSE PROOF] IWORKS [IF YES, ANSWER PART B:3 ]
) OFFERED?
3. TOTAL NUMBER OF
ITEMS OFFERED 4 TOTALBIDPRICE | R
5. SIGNATURE OF
BDDER 6. DATE
7. CAPACITY
UNDER WHICH THIS BID
IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT (SCM) CONTACT PERSON Garth Abrahams
CONTACT PERSON Gerald Kraukamp TELEPHONE NUMBER 021 808 8295
TELEPHONE NUMBER 021 808 8519 FACSIMILE NUMBER N/A
FACSIMILE NUMBER N/A E-MAIL ADDRESS Garth.Abrahams@stellenbosch.gov.za

E-MAIL ADDRESS

Gerald.Kraukamp@stellenbosch.gov.za
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TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE STELLENBOSCH SUPPLY CHAIN MANAGEMENT POLICY,THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24

25
2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER
TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES [INO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 1 YES [INO
3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ 1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER:

ot
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2, CHECKLIST

PLEASE ENSURE THAT THE FOLLOWING FORMS HAVE BEEN DULY COMPLETED AND
SIGNED AND THAT ALL DOCUMENTS AS REQUESTED, ARE ATTACHED TO THE TENDER

DOCUMENT:

Certificate of Clarification Attendance - Is the form duly completed and signed by both
tenderer and agent of the Stellenbosch Municipality?

Yes

No

Authority to Sign a Bid - Is the form duly completed and is a certified copy of the resolution
attached?

Yes

No

MBD 4 (Declaration of Interest) - Is the form duly completed and signed?

Yes

No

MBD 6.1 (Preference Points claim form for purchases/services) - Is the form duly completed and
signed?

Is a copy of the B-BBEE Certificate issued by a Verification Agency accredited by
SANAS or the original Sworn Affidavit attached?

(NB! BBBEE CERTIFICATES CAN BE VERIFIED WITH THE VERIFICATION AGENCY BUT A

SWORN AFFIDAVIT MUST BE AN ORIGINAL AND NOT A COPY TO BE ELIGIBLE FOR
BBBEE POINTS)

Yes

No

MBD 8 (Declaration of Past Supply Chain Practices) - Is the form duly completed and signed?

Yes

No

MBD 9 (Certificate of Independent Bid Determination) - Is the form duly completed and signed?

Yes

No

MBD 10 (Certificate of Payment of Municipal Accounts) - Is the form duly completed and signed?

Are the Identity numbers, residential addresses and municipal account numbers of ALL
members, partners, directors, etc. provided on the form as requested?

(NB! MUNICIPAL ACCOUNTS WILL BE VERIFIED AND USED AS BASIS FOR PREFERENCE
POINTS SCORING IN TERMS OF THE STELLENBOSCH PREFERENTIAL PROCUREMENT
POLICY. THE BUSINESS ADDRESS, LEASE AGREEMENT OR SWORN AFFADAVIT WILL
BE THE BASIS FOR AWARDING POINTS FOR LOCALITY)

Yes

No

OHSA (Occupational Health and Safety) - Is the form duly completed and signed?
Is a valid Letter of Good Standing from the Compensation Commissioner attached?

Yes

No

Form of Indemnity - Is the form duly completed and signed?

Yes

No

Pricing Schedule - Is the form duly completed and signed?

Yes

No

Form of Offer- Is the form duly completed and signed?

Yes

No

Declaration by Tenderer - Is the form duly completed and signed?

Yes

No
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3. CLARIFICATION MEETING CERTIFICATE

| / We*, the undersigned, certify that | / we* have examined the Site for the Works and its surroundings
for which | / we* am / are* submitting this Tender and have, as far as practicable possible, familiarized
myself / ourselves* with all information, risks, contingencies and other circumstances which may

influence or affect my / our* tender.

NAME & SURNAME

CAPACITY

NAME OF FIRM

ADDRESS

TELEPHONE NO FAX NO:

E-MAIL SIGNATURE

NB: Please note that no latecomers will be allowed.

For all compulsory briefing sessions/site meetings/clarification meetings, bids received from interested bidders that
did not attend the meeting or arrived later than predetermined date and time, will be disqualified
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4. AUTHORITY TO SIGN A BID

1. SOLE PROPRIETOR (SINGLE OWNER BUSINESS) AND NATURAL PERSON

1.1. 1, , the undersigned, hereby confirm that | am the
sole owner of the business trading as
OR
1.2. 1, , the undersigned, hereby confirm that | am
submitting this tender in my capacity as natural person.
SIGNATURE: DATE:
PRINT NAME:
WITNESS 1: WITNESS 2:

COMPANIES AND CLOSE CORPORATIONS

2.1. If aBidder is a COMPANY, a certified copy of the resolution by the board of directors, duly signed,
authorising the person who signs this bid to do so, as well as to sign any contract resulting from this bid
and any other documents and correspondence in connection with this bid and/or contract on behalf of the
company must be submitted with this bid, that is, before the closing time and date of the bid

2.2. In the case of a CLOSE CORPORATION (CC) submitting a bid, a resolution by its members,
authorizing a member or other official of the corporation to sign the documents on their behalf, shall be

included with the bid.

PARTICULARS OF RESOLUTION BY BOARD OF DIRECTORS OF THE COMPANY/MEMBERS OF THE CC

Date Resolution was taken

Resolution signed by (name and surname)

Capacity

Name and surname of delegated Authorised Signatory

Capacity

Specimen Signature

Full name and surname of ALL Director(s) / Member (s)

1.

® [ [ H

© [N [

Is a CERTIFIED COPY of the resolution attached?

YES

NO

SIGNED ON BEHALF OF
COMPANY / CC:

DATE:

PRINT NAME:

WITNESS 1:

WITNESS 2:
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3. PARTNERSHIP
We, the undersigned partners in the business trading as hereby
authorize Mr/Ms to sign this bid as well as any contract resulting

from the bid and any other documents and correspondence in connection with this bid and /or contract for and
on behalf of the abovementioned partnership.

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Signature
SIGNED ON BEHALF OF .
PARTNERSHIP: RAE
PRINT NAME:
WITNESS 1: WITNESS 2:

4., CONSORTIUM
We, the undersigned consortium partners, hereby authorize

(Name of entity) to act as lead consortium partner and further authorize Mr./Ms. _

To sign this offer as well as any contract resulting from this

tender and any other documents and correspondence in connection with this tender and / or contract for and
on behalf of the consortium.

The following particulars in respect of each consortium member must be provided and signed by each member:

Full Name of Consortium Member Role of Consortium Member . % . Signature
Participation
SIGNED ON BEHALF OF .
PARTNERSHIP: DAE
PRINT NAME:
WITNESS 1: WITNESS 2:
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5. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by JOINT VENTURES

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr./Ms. ___

authorized signatory of the Company/Close Corporation/Partnership (name)

, acting in the capacity of lead partner, to sign

all documents in connection with the tender offer and any contract resulting from it on our behalf.

(i) Name of firm (Lead partner)
Address

Tel. No.
Signature Designation
(i) Name of firm
Address

Tel. No.
Signature Designation
(iii)Name of firm
Address:

Tel. No.
Signature Designation
(iv) Name of firm
Address

Tel. No.
Signature Designation

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution

of each partner to the Joint Venture, shall be appended to this Schedule.
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6. JOINT BUILDING CONTRACTS COMMITEE — GOVERNMENT PROCUREMENT (if
applicable)

1. DEFINITIONS
The following terms shall be interpreted as indicated:
1.1. “Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

1.2. “Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

1.3. “Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

1.4. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence
the action of a public official in the procurement process or in contract execution.

1.5. "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally

1.6. “Country of origin” means the place where the goods were mined, grown or produced or from which
the services are supplied. Goods are produced when, through manufacturing, processing or
substantial and major assembly of components, a commercially recognized new product results
that is substantially different in basic characteristics or in purpose or utility from its components.

1.7. “Day” means calendar day.
1.8. “Delivery” means delivery in compliance of the conditions of the contract or order.
1.9. “Delivery ex stock” means immediate delivery directly from stock actually on hand

1.10.“Delivery into consignees store or to his site” means delivered and unloaded in the specified store
or depot or on the specified site in compliance with the conditions of the contract or order, the
supplier bearing all risks and charges involved until the supplies are so delivered and a valid
receipt is obtained.

1.11."Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA
at lower prices than that of the country of origin and which have the potential to harm the local
industries in the RSA.

1.12.”Force majeure” means an event beyond the control of the supplier and not involving the supplier's
fault or negligence and not foreseeable.

1.13.Such events may include, but is not restricted to, acts of the purchaser in its sovereign capacity,
wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

1.14.“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive
practice among bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the bidder of the benefits of free and open
competition.

1.15.“JBCC” means the Joint Building Contracts Committee.

1.16.“Goods” means all of the equipment, machinery, and/or other materials that the supplier is required
to supply to the purchaser under the contract.

1.17.“Imported content” means that portion of the bidding price represented by the cost of components,
parts or materials which have been or are still to be imported (whether by the supplier or his
subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or
duty at the South African place of entry as well as transportation and handling charges to the
factory in the Republic where the supplies covered by the bid will be manufactured.

1.18.“Local content” means that portion of the bidding price which is not included in the imported content
provided that local manufacture does take place.
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1.19.“Manufacture” means the production of products in a factory using labour, materials, components
and machinery and includes other related value-adding activities.

1.20.“Order” means an official written order issued for the supply of goods or works or the rendering of a
service.

1.21.“Project site” where applicable, means the place indicated in bidding documents.
1.22.“Purchaser” means the organization purchasing the goods.

1.23.“Republic” means the Republic of South Africa.

1.24.“SCC” means the Special Conditions of Contract.

1.25.“Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such
obligations of the supplier covered under the contract.

1.26.“Supplier” means the successful bidder who is awarded the contract to maintain and administer the
required and specified service(s) to the State.

1.27.“Tort” means in breach of contract.

1.28.“Turnkey” means a procurement process where one service provider assumes total responsibility
for all aspects of the project and delivers the full end product / service required by the contract.

1.29.“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.
2. Application

2.1. These general conditions are applicable to all bids, contracts and orders including bids for functional
and professional services, sales, hiring, letting and the granting or acquiring of rights, but
excluding immovable property, unless otherwise indicated in the bidding documents.

2.2. Where applicable, special conditions of contract are also laid down to cover specific supplies,
services or works.

2.3. Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

3. General

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a non-refundable
fee for documents may be charged.

3.2. Invitations to bid are usually published in locally distributed news media and on the municipality /
municipal entity website.

4. Standards

4.1. The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

5. Use of contract documents and information; inspection.

5.1. The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by
or on behalf of the purchaser in connection therewith, to any person other than a person employed
by the supplier in the performance of the contract. Disclosure to any such employed person shall
be made in confidence and shall extend only as far as may be necessary for purposes of such
performance.

5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in JBCC clause 5.1 except for purposes of performing the contract.

5.3. Any document, other than the contract itself mentioned in JBCC clause 5.1 shall remain the property
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s
performance under the contract if so required by the purchaser.
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5.4. The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required
by the purchaser.

6. Patentrights

6.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the
purchaser.

6.2. When a supplier developed documentation / projects for the municipality / municipal entity, the
intellectual, copy and patent rights or ownership of such documents or projects will vest in the
municipality / municipal entity.

7. Performance security

7.1. Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2. The proceeds of the performance security shall be payable to the purchaser as compensation for
any loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3. The performance security shall be denominated in the currency of the contract or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

7.3.1. bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the purchaser; or

7.3.2. a cashier’s or certified cheque

7.4. The performance security will be discharged by the purchaser and returned to the supplier not later
than thirty (30) days following the date of completion of the supplier's performance obligations
under the contract, including any warranty obligations, unless otherwise specified.

8. Inspections, tests and analyses

8.1. All pre-bidding testing will be for the account of the bidder. If it is a bid condition that supplies to be
produced or services to be rendered should at any stage during production or execution or on
completion be subject to inspections tests and analysis, the bidder or contractor’s premises shall
be open, at all reasonable hours, for inspection by a representative of the purchaser or an
organization acting on behalf of the purchaser.

8.2. If there are no inspection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out,
the purchaser shall itself make the necessary arrangements, including payment arrangements
with the testing authority concerned.

8.3. If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall
be defrayed by the purchaser.

8.4. Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such goods or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

8.5. Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with
the contract requirements may be rejected.
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10.

11.

8.6. Any contract goods may on or after delivery be inspected, tested or analyzed and may be rejected
if found not to comply with the requirements of the contract. Such rejected goods shall be held at
the cost and risk of the supplier who shall, when called upon, remove them immediately at his
own cost and forthwith substitute them with goods which do comply with the requirements of the
contract. Failing such removal the rejected goods shall be returned at the suppliers cost and risk.
Should the supplier fail to provide the substitute goods forthwith, the purchaser may, without giving
the supplier further opportunity to substitute the rejected goods, purchase such goods as may be
necessary at the expense of the supplier.

8.7. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the
contract on account of a breach of the conditions thereof, or to act in terms of Clause 22 of JBCC.

Packing

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shall
be sufficient to withstand, without limitation, rough handling during transit and exposure to
extreme temperatures, salt and precipitation during transit, and open storage. Packing, case size
and weights shall take into consideration, where appropriate, the remoteness of the goods’ final
destination and the absence of heavy handling facilities at all points in transit.

9.2. The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, and in any subsequent instructions ordered by the purchaser.

Delivery

Delivery of the goods shall be made by the supplier in accordance with the documents and terms specified
in the contract. The details of shipping and/or other documents to be furnished by the supplier are
specified.

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss
or damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner
specified.

12. Transportation

Should a price other than an all-inclusive delivered price be required, this shall be specified.

13. Incidental

13.1.The supplier may be required to provide any or all of the following services, including additional
services, if any:

13.1.1. performance or supervision of on-site assembly and/or commissioning of the supplied
goods;

13.1.2. furnishing of tools required for assembly and/or maintenance of the supplied goods;

13.1.3. furnishing of a detailed operations and maintenance manual for each appropriate unit of
the supplied goods;

13.1.4. performance or supervision or maintenance and/or repair of the supplied goods, for a
period of time agreed by the parties, provided that this service shall not relieve the supplier
of any warranty obligations under this contract; and

13.1.5. training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly,
start-up, operation, maintenance, and/or repair of the supplied goods.

13.2.Prices charged by the supplier for incidental services, if not included in the contract price for the
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services.
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14. Spare parts

14.1.As specified, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

14.1.1. such spare parts as the purchaser may elect to purchase from the supplier, provided that
this election shall not relieve the supplier of any warranty obligations under the contract;
and;

14.1.2. in the event of termination of production of the spare parts:

14.1.2.1. advance notification to the purchaser of the pending termination, in sufficient
time to permit the purchaser to procure needed requirements; and

14.1.2.2. following such termination, furnishing at no cost to the purchaser, the
blueprints, drawings, and specifications of the spare parts, if requested.

15. Warranty

15.1.The supplier warrants that the goods supplied under the contract are new, unused, of the most
recent or current models, and that they incorporate all recent improvements in design and
materials unless provided otherwise in the contract. The supplier further warrants that all goods
supplied under this contract shall have no defect, arising from design, materials, or workmanship
(except when the design and/or material is required by the purchaser’s specifications) or from any
act or omission of the supplier, that may develop under normal use of the supplied goods in the
conditions prevailing in the country of final destination.

15.2.This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as
the case may be, have been delivered to and accepted at the final destination indicated in the
contract, or for eighteen (18) months after the date of shipment from the port or place of loading
in the source country, whichever period concludes earlier, unless specified otherwise in SCC.

15.3.The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

15.4.Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

15.5.1f the supplier, having been notified, fails to remedy the defect(s) within the period specified, the
purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk
and expense and without prejudice to any other rights which the purchaser may have against the
supplier under the contract.

16. Payment

16.1.The method and conditions of payment to be made to the supplier under this contract shall be
specified.

16.2.The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note
and upon fulfillment of other obligations stipulated in the contract.

16.3.Payments shall be made by the purchaser no later than thirty (30) days after submission of an
invoice, statement or claim by the supplier.

16.4.Payment will be made in Rand unless otherwise stipulated.
17. Prices

Prices charged by the supplier for goods delivered and services performed under the contract shall not
vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments
authorized or in the purchaser’s request for bid validity extension, as the case may be.

18. Variation orders

In cases where the estimated value of the envisaged changes in purchase does not vary more thal5%
of the total value of the original contract, the contractor may be instructed to deliver the goods or render
the services as such. In cases of measurable quantities, the contractor may be approached to reduce the
unit price and such offers, may be accepted provided that there is no escalation in price.
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19. Assighment

The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except with
the purchaser’s prior written consent.

20. Subcontracts

The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract, if not
already specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier from
any liability or obligation under the contract.

21. Delays in the supplier’s performance

21.1.Delivery of the goods and performance of services shall be made by the supplier in accordance with
the time schedule prescribed by the purchaser in the contract.

21.2.1f at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the
supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration
and its cause(s). As soon as practicable after receipt of the supplier's notice, the purchaser shall
evaluate the situation and may at his discretion extend the supplier’s time for performance, with
or without the imposition of penalties, in which case the extension shall be ratified by the parties
by amendment of contract.

21.3.The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier's point of supply is not situated at or near
the place where the supplies are required, or the supplier’s services are not readily available.

21.4.Except as provided under JBCC Clause 25, a delay by the supplier in the performance of its delivery
obligations shall render the supplier liable to the imposition of penalties, pursuant to JBCC Clause
22, unless an extension of time is agreed upon pursuant to JBCC Clause 22 without the
application of penalties.

21.5.Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall,
without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the
same quantity in substitution of the goods not supplied in conformity with the contract and to return
any goods delivered later at the supplier's expense and risk, or to cancel the contract and buy
such goods as may be required to complete the contract and without prejudice to his other rights,
be entitled to claim damages from the supplier.

22. Penalties

Subject to JBCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on
the delivered price of the delayed goods or unperformed services using the current prime interest
rate calculated for each day of the delay until actual delivery or performance. The purchaser may
also consider termination of the contract pursuant to JBCC Clause 23.

23. Termination for default

23.1.The purchaser, without prejudice to any other remedy for breach of contract, by written notice of
default sent to the supplier, may terminate this contract in whole or in part:

23.1.1. if the supplier fails to deliver any or all of the goods within the period(s) specified in the
contract, or within any extension thereof granted by the purchaser pursuant to JBCC
Clause 21.2;

23.1.2. if the Supplier fails to perform any other obligation(s) under the contract; or

23.1.3. if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

23.2.In the event the purchaser terminates the contract in whole or in part, the purchaser may procure,
upon such terms and in such manner as it deems appropriate, goods, works or services similar
to those undelivered, and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall continue performance of the
contract to the extent not terminated.
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23.3.Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose
a restriction penalty on the supplier by prohibiting such supplier from doing business with the
public sector for a period not exceeding 10 years.

23.4.1f a purchaser intends imposing a restriction on a supplier or any person associated with the supplier,
the supplier will be allowed a time period of not more than fourteen (14) days to provide reasons
why the envisaged restriction should not be imposed. Should the supplier fail to respond within
the stipulated fourteen (14) days the purchaser may regard the supplier as having no objection
and proceed with the restriction.

23.5.Any restriction imposed on any person by the purchaser will, at the discretion of the purchaser, also
be applicable to any other enterprise or any partner, manager, director or other person who wholly
or partly exercises or exercised or may exercise control over the enterprise of the first-mentioned
person, and with which enterprise or person the first-mentioned person, is or was in the opinion
of the purchase actively associated.

23.6.1f arestriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish
the National Treasury, with the following information:

23.6.1. the name and address of the supplier and / or person restricted by the purchaser;
23.6.2. the date of commencement of the restriction

23.6.3. the period of restriction; and

23.6.4. the reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

23.7.1f a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that
such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from doing business with the
public sector for a period not less than five years and not more than 10 years. The National
Treasury is empowered to determine the period of restriction and each case will be dealt with on
its own merits. According to section 32 of the Act the Register must be open to the public. The
Register can be perused on the National Treasury website.

24. Anti-dumping and countervailing duties and rights

When, after the date of bid, provisional payments are required, or antidumping or countervailing duties
are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased
in respect of any dumped of subsidized import, the State is not liable for any amount so required or
imposed, or for the amount of any such increase. When, after the said date, such a provisional payment
is no longer required or any such anti-dumping or countervailing right is abolished, or where the amount
of such provisional payment or any such right is reduced, any such favourable difference shall on demand
be paid forthwith by the contractor to the State or the State may deduct such amounts from moneys (if
any) which may otherwise be due to the contractor in regard to supplies or services which he delivered
or rendered, or is to deliver or render in terms of the contract or any other contract or any other amount
which may be due to him.

25. Force Majeure

25.1.Notwithstanding the provisions of JBCC Clauses 22 and 23, the supplier shall not be liable for
forfeiture of its performance security, damages, or termination for default if and to the extent that
his delay in performance or other failure to perform his obligations under the contract is the result
of an event of force majeure.

25.2.1f a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such
condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the
supplier shall continue to perform its obligations under the contract as far as is reasonably
practical, and shall seek all reasonable alternative means for performance not prevented by the
force majeure event.
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26. Termination for insolvency

The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
supplier, provided that such termination will not prejudice or affect any right of action or remedy which
has accrued or will accrue thereafter to the purchaser.

27. Settlement of Disputes

27.1.1f any dispute or difference of any kind whatsoever arises between the purchaser and the supplier
in connection with or arising out of the contract, the parties shall make every effort to resolve
amicably such dispute or difference by mutual consultation.

27.2.1f, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his
intention to commence with mediation. No mediation in respect of this matter may be commenced
unless such notice is given to the other party.

27.3.Should it not be possible to settle a dispute by means of mediation, it may be settled in a South
African court of law.

27.4.Notwithstanding any reference to mediation and/or court proceedings herein,

27.4.1. the parties shall continue to perform their respective obligations under the contract unless
they otherwise agree; and

27.4.2. the purchaser shall pay the supplier any monies due for goods delivered and / or services
rendered according to the prescripts of the contract.

28. Limitation of liability

28.1.Exceptin cases of criminal negligence or willful misconduct, and in the case of infringement pursuant
to Clause 6;

28.1.1. the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for
any indirect or consequential loss or damage, loss of use, loss of production, or loss of
profits or interest costs, provided that this exclusion shall not apply to any obligation of
the supplier to pay penalties and/or damages to the purchaser; and

28.1.2. the aggregate liability of the supplier to the purchaser, whether under the contract, in tort
or otherwise, shall not exceed the total contract price, provided that this limitation shall
not apply to the cost of repairing or replacing defective equipment

29. Governing language

The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

30. Applicable law
The contract shall be interpreted in accordance with South African laws, unless otherwise specified.
31. Notices

31.1.Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified
mail and any other notice to him shall be posted by ordinary mail to the address furnished in his
bid or to the address notified later by him in writing and such posting shall be deemed to be proper
service of such notice

31.2.The time mentioned in the contract documents for performing any act after such aforesaid notice
has been given, shall be reckoned from the date of posting of such naotice.

32. Taxes and duties

32.1.A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other
such levies imposed outside the purchaser’s country.

32.2.A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until
delivery of the contracted goods to the purchaser.
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32.3.No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award
of a bid SARS must have certified that the tax matters of the preferred bidder are in order.

32.4.No contract shall be concluded with any bidder whose municipal rates and taxes and municipal
services charges are in arrears.

33. Transfer of contracts

The contractor shall not abandon, transfer, cede, assign or sublet a contract or part thereof without the
written permission of the purchaser.

34. Amendment of contracts

No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof
shall be valid and of any force unless such agreement to amend or vary is entered into in writing and
signed by the contracting parties. Any waiver of the requirement that the agreement to amend or vary
shall be in writing, shall also be in writing.

35. Prohibition of restrictive practices.

35.1.In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if
it is between parties in a horizontal relationship and if a bidder(s) is / are or a contractor(s) was /
were involved in collusive bidding.

35.2.1f a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser
has / have engaged in the restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commission for investigation and possible imposition of administrative
penalties as contemplated in section 59 of the Competition Act No 89 Of 1998.

35.3.1f a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business
with the public sector for a period not exceeding ten (10) years and / or claim damages from the
bidder(s) or contractor(s) concerned.

Joint Building Contracts Committee (Edition 6.2, 2018)
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7. GENERAL CONDITIONS OF TENDER

Sealed tenders, with the “Tender Number and Title” clearly endorsed on the envelope, must be
deposited in the tender box at the offices of the Stellenbosch Municipality, Plein Street,
Stellenbosch.

The tender must be lodged by the Tenderer in the tender box in the Main Hall Entrance,
Stellenbosch Municipal Offices, Plein Street, Stellenbosch

PLEASE NOTE:

6.1

6.2

2.1. Tenders that are deposited in the incorrect box will not be considered.
2.2. Mailed, telegraphic or faxed tenders will not be accepted.

2.3. Documents may only be completed in non-erasable ink.

2.4. The use of correction fluid/tape is not allowed.

2.4.1. In the event of a mistake having been made, it shall be crossed out in ink and be
accompanied by an initial at each and every alteration.

2.4.2. Alterations or deletions not signed by the Tenderer may render the tender invalid.
2.5. All bids must be submitted in writing on the official forms supplied (not to be re-typed)
2.6. All prices shall be quoted in South African currency and be INCLUSIVE of VAT.

Where the value of an intended contract will exceed R1 000 000, 00 (R1 million) it is the
bidder’s responsibility to be registered with the South African Revenue Service (SARS) for
VAT purposes in order to be able to issue tax invoices. The municipality will deem the
price above R 1 000 000,00 (R1 million) to be VAT inclusive even if it is indicated that no
VAT is charged. Please ensure that provision is made for VAT in these instances.

3.1 Itisarequirement of this contract that the amount of value-added tax (VAT) must be shown
clearly on each invoice.

3.2 The amended Value-Added Tax Act requires that a Tax Invoice for supplies in excess of
R3 000 should, in addition to the other required information, also disclose the VAT
registration number of the recipient, with effect from 1 March 2005. The VAT registration
number of the Stellenbosch Municipality is 4700102181.

Any Tender received after the appointed time for the closing of Tenders shall not be considered but
shall be filed unopened with the other Tenders received or may be returned to the Tenderer at his
request.

Tenders may not be telefaxed to the Municipality and therefore any tenders received by fax will not
be considered.

Tenders shall be opened in public at the Stellenbosch Municipal Offices as soon as possible after
the closing time for the receipt of tenders.

The Municipality shall have the right to summarily disqualify any Tenderer who, either at the date of
submission of this tender or at the date of its award, is indebted to the Municipality in respect of any
rental, levies, rates and/or service charges; ALTERNATIVELY;

That an agreement be signed whereby the Tenderer agrees that a percentage or fixed amount at
the discretion of the Municipality, be deducted from payments due to him for this tender, until the
debt is paid in full.

The tenderer shall declare all the Municipal account numbers in the Stellenbosch Area for which
the enterprise or the proprietors or directors in their personal capacity is/ are responsible or co-
responsible.
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7. Negotiations for a fair market related price
7.1 The award of the tender may be subject to price negotiation with the preferred tenderers.

8 This bid will be evaluated and adjudicated according to the following criteria:

8.1 Relevant specifications

8.2 Value for money

8.3 Capability to execute the contract
8.4 PPPFA & associated regulations

9 Service Level Agreement

The award of the tender is subject to the signing of a Service Level Agreement (SLA) between
the successful bidder and Stellenbosch Municipality.

10 Centralised Supplier Database

No Bids will be awarded to a bidder who is not registered on the Centralised Supplier Database
(CSD).

The CSD supplier number starting with (MAAA) number is automatically generated by the Central
Database System after successful registration and validation of a prospective service provider.
This number is now a mandatory requirement, as referred to in regulation 14(1) (b) of the
Municipal Supply Chain Management Regulations, as part of the listing criteria for accrediting a
prospective service provider. Prospective suppliers should self — register on the CSD website at
www.csd.gov.za Registration on the CSD will be compulsory in order to conduct business with
the STELLENBOSCH MUNICIPALITY. Registration on CSD can be done by contacting 021 808
8594 or Nicolene.Hamilton@stellenbosch.gov.za

Centralised Supplier Database No. MAAA............c.ccenenees
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8. MBD 4 — DECLARATION OF INTEREST

1.  No bid will be accepted from persons in the service of the state?.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid:

3.1. | Full Name of bidder or his or her
representative
3.2. Identity Number
3.3. Position occupied in the Company
(director, shareholder 2 etc.)
34. Company Registration Number
3.5. Tax Reference Number
3.6. VAT Registration Number
3.7. Are you presently in the service of the state? YES NO
3.7.1. If so, furnish particulars:
3.8. Have you been in the service of the state for the past twelve months? YES NO
3.8.1. If so, furnish particulars:

1 MSCM Regulations: “in the service of the state” means to be —

2

a. a member of —

any municipal council;
any provincial legislature; or
the National Assembly or the National Council of Provinces;

b.  amember of the board of directors of any municipal entity;

oo

an official of any municipality or municipal entity;
an employee of any national or provincial department, national or provincial public entity or constitutional institution within
the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

e.  an executive member of the accounting authority of any national or provincial public entity; or

—

an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and exercises
control over the company.
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MBD 4

3.9 Do you have any relationship (family, friend, other) with persons in the service of the YES NO
e state and who may be involved with the evaluation and or adjudication of this bid?
3.9.1. If so, furnish particulars:
Are you aware of any relationship (family, friend, other) between a bidder and any
3.10. persons in the service of the state who may be involved with the evaluation and or | YES NO
adjudication of this bid?
3.10.1. | If so, furnish particulars:
Are any of the company’s directors, managers, principal shareholders or stakeholders
3.11. " . YES NO
in the service of the state?
3.11.1. | If so, furnish particulars:
312 Is any spouse, child or parent of the company’s directors, managers, principal YES NO
e shareholders or stakeholders in the service of the state?
3.12.1. | If so, furnish particulars:
Do you or any of the directors, trustees, managers, principal shareholders, or
3.13. stakeholders of this company have any interest in any other related companies or | YES NO
business whether or not they are bidding for this contract?
3.13.1. | If so, furnish particulars:
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MBD 4

3.14. | Please provide the following information on ALL directors/shareholders/trustees/members below:

Full Name and Surname

Identity Number

Personal Income Tax
Number

Provide State?
Employee Number

NB:

a) PLEASE ATTACH CERTIFIED COPY(IES) OF ID DOCUMENT(S)

b) PLEASE PROVIDE PERSONAL
SHAREHOLDERS / TRUSTEES / MEMBERS, ETC.

INCOME TAX NUMBERS FOR ALL DIRECTORS /

I, the undersigned (name)

DECLARATION

certify that the information furnished in paragraph 3 above is correct.
| accept that the state may act against me should this declaration prove to be false.

SIGNATURE

DATE

NAME OF SIGNATORY

POSITION

NAME OF COMPANY

8 MSCM Regulations: “in the service of the state” means to be —

a. a member of —

i.  any municipal council;

ii. any provincial legislature; or
iii.  the National Assembly or the National Council of Provinces;

b. a member of the board of directors of any municipal entity;

C. an official of any municipality or municipal entity;

d. an employee of any national or provincial department, national or provincial public entity or constitutional institution within
the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

e. an executive member of the accounting authority of any national or provincial public entity; or

f. an employee of Parliament or a provincial legislature.
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9. MBD6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 — PURCHASES/SERVICES 80/20

NB:
Before completing this form, bidders must study the general conditions, definitions and
directives applicable in respect of B-BBEE, as prescribed in the Preferential Procurement
Regulations, 2022 and the Stellenbosch Preferential Procurement Policy 2022/23

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution and any other applicable preference

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable.

1.3 Points for this bid shall be awarded for:
(a) Price
(b) B-BBEE Status Level of Contributor and
(c) Locality of supplier

1.4  The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 10
Locality of supplier (see definition) 10
T(c))g;ll points for Price and BBBEE (must not exceed 100
1

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 Failure on the part of a bidder to submit proof of Locality together with the bid, will be interpreted
to mean that preference points for Locality are not claimed.
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The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black

(®

economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

“functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “Locality” means the local suppliers and/or service providers that business offices are

(h)
(i)

within the Municipal area of Stellenbosch (WC024).
“price” includes all applicable taxes less all unconditional discounts;

“proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice

on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

(k) “Specific goals” means specific goals as contemplated in section 2(1)(d) of the Act

M

which may include contracting with persons, or categories of persons, historically
disadvantaged by unfair discrimination on the basis of race, gender and disability
including the implementation of programmes of the Reconstruction and Development
Programme as

published in Government Gazette No. 16085 dated 23 November 1994;

“rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
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80/20 or 90/10
Pt—Pmi Pt—Pmi
Ps=80(1-"20) or Ps=90(1-220 )
Pmin P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

4.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME-
GENERATING PROCUREMENT

4.3 POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps=80(1+"— =) or Ps =901+ )
P max Pmax
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmax = Price of highest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

5.1 In terms of Regulation 4 (2) and 5 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining a specific goal specified for the tender

5.2 The tendering conditions will stipulate the specific goals, as contemplated in section 2(1)(d)(ii)
of the Preferential Procurement Act, be attained.

5.3 A maximum of 20 points (80/20 preference points system) or 10 (90/10) preference points
system), must be allocated for specific goals. These goals are :

(a) contracting with persons, or categories of persons, historically disadvantaged by unfair
discrimination on the basis of race, gender or disability;

(b) Promotion of enterprises located in the municipal area (WC0O24)
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54 Regarding par 5.3 (a) at least 50% of the 20/10 points must be allocated to promote this goal
and points will be allocated in terms of the BBBEE scorecard as follows.

B-BBEE Status | Number of Points | Number of Points for
Level of Contributor | for 80/20 | 90/10 Preference
Preference Points | Points System
System
1 20 10
2 18 9
3 16 8
4 12 5
5 8 4
6 6 3
7 4 2
8 2 1
Non-compliant 0 0
contributor

5.5 A tenderer must submit proof of its BBBEE status level contributor.

5.6 A tenderer failing to submit proof of BBBEE status level of contributor —
5.6.1 may only score in terms of the 80/90-point formula for price; and
5.6.2 scores 0 points out of 10/5 BBBEE status level of contributor, which is in line with
section 2 (1) (d) (i) of the Act, where the supplier or service provider did not provide
proof thereof.

5.7 Regarding par 5.3 (b) a maximum of 50% of the 20/10 points must be allocated to promote
this goal. Maximum points will be allocated as follows.

Locality of supplier Number of | Number of
Points for | Points for
80/20 90/10
Preference | Preference
Points Points
System System

Within the boundaries of the municipality 10 5

Outside of the boundaries of the |0 0

municipality
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BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
7. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
7.1 B-BBEE Status Level of Contributor: LT (maximum of 10 points)

(Points claimed in respect of paragraph 7.1 must be substantiated by relevant proof of B-
BBEE status level of contributor.)

7.2 Within the boundaries of Stellenbosch Municipality (WC024)?
I[vEs| [ n~No] |

Business AdAresSs - oo

(Points claimed in respect of paragraph 7.2 must be substantiated by relevant proof that the
business premises is situated in the Municipal area of Stellenbosch (WC024). A valid
municipal account or proof of valid lease agreement, or sworn affidavit must be attached).

SUB-CONTRACTING
8.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

IYEs] [ ~No | |

8.1.1 If yes, indicate:

i)  What percentage of the contract will be subcontracted.................................%
i) The name of the Sub-CoNtractor.............ooiii i
iii) The B-BBEE status level of the sub-contractor..............ccccvvvviviiiieiice e
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

Iyes] [ n~No | |
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise

Designated Group: An EME or QSE which is at last 51% owned El\\//IE Q?/E
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people
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Black people who are military veterans

OR
Any EME
Any QSE
9. DECLARATION WITH REGARD TO COMPANY/FIRM
9.1 Name of ComMPaNny/firm:. .. ..
9.2 VAT registration NUMDEr:. ... e
9.3 Company registration NUMbEr:...... ...
9.4 TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One person business/sole propriety
0 Close corporation
0 Company
O (Pty) Limited
[TICK APPLICABLE BOX]
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
9.6 COMPANY CLASSIFICATION
0 Manufacturer
O Supplier
0 Professional service provider
0 Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
9.7 MUNICIPAL INFORMATION
Municipality where business is situated: ............c.cccociiiiiii
Registered Account Number: ............cccoiiiiiinnnen.
Stand Number: ...
9.8 Total number of years the company/firm has been in business:...........................
9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
‘ Reference No: ‘ B/SM  104/23 Page 35 of 150
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indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor/Locality points has been claimed or obtained on
a fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

SIGNATURE OF
BIDDER(S):

WITNESS 1: WITNESS 2:

DATE:

ADDRESS:
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[ PCEASE COMPLETE IN FULL TO CLAIM POINTS |

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE - GENERAL (DRAFT EXAMPLE)
(DO NOT USE. USE NEW/APPLICABLE TEMPLATE)

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this

statement are to the best of my knowledge a true reflection of the facts.

2. | 'am alMember / Director / Owner (Select onezlof the following enterprise and am duly

authorised to act on Its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Vat Number (If applicable)

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians -

(@) who are citizens of the Republic of South Africa by birth or
descent; or
(b) who became citizens of the Republic of South Africa by
naturalisation-
i before 27 April 1994; or
i. ~ on orafter 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to
that date;”
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Definition of “Black
Designated Groups”

‘Black Designated Groups means:

(@  unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to
an educational institution;

(b)  Black people who are youth as defined in the National Youth
Commission Act of 1996;

() Black people who are persons with disabilities as defined in
the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d)  Black people living in rural and under developed areas;

(e)  Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”

3. | hereby declare under Oath that:

e The Enterprise is

% Black Owned using the flow-through principle as per

Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

e The Enterprise is

% Black Female Owned as per Amended Code Series 100

of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

e The Enterprise is

% Black Designated Group Owned as per Amended Code

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,
o  Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %

e Black Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %
e Black Military Veterans % = %

e Based on the Audited Financial Statements/Einancial Statements and other information
available on the latest financial year-end o (DDIMMIYYYY) fthe &\ B!
Revenue was R10,000,000.00 (Ten Million Rands) or less

e Please Confirm on
box.

the below table the B-BBEE Level Contributor, by ticking the applicable

100% Black Owned

Level One (135% B-BBEE procurement recognition
level)

At least 51% Black

Level Two (125% B-BBEE procurement

Owned recognition level)
Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level)

4. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the Owners of the
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Enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature:

Date :

LNB! ORIGINALLY CERTIFIED/ NOT COPY |

Commissioner of Oaths
Signature & stamp

Date:

EXAMPLE OF POINT SCORING AND ALLOCATION OF PREFERENCE POINTS (80/20) WHERE

LOCALITY AS A GOAL IS INCLUDED. STELLENBOSCH PREFERENTIAL PROCUREMENT POLICY.

BIDDER PRICE BBBEE LEVEL BUSINESS

(VALID) PREMISES

(IN WC024)
TENDERER A R 80 000 1 NO
TENDERER B R 75 000 1 YES
TENDERER C R 70 000 2 NO
BIDDER PRICE POINTS | BBBEE POINTS | LOCALITY POINTS | TOTAL POINTS
(Out of 80) (Out of 10) (Out of 10) (Out of 100)
TENDERER A 68.57 10 0 78.57
TENDERER B 74.29 10 10 94.29
TENDERER C 80 9 0 89
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MBD 8

10. MBD 8 — DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1. This Municipal Bidding Document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

3.1. abused the municipality’s / municipal entity’s supply chain management system or committed any improper
conduct in relation to such system;
3.2. been convicted for fraud or corruption during the past five years;
3.3. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years; or
3.4. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating
of Corrupt Activities Act (No 12 of 2004).
4. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.
4.1 Is the bidder or any of its directors listed on the National Treasury’s database as
a company or person prohibited from doing business with the public sector? v N
es o]
(Companies or persons who are listed on this database were informed in writing of this restriction
by the National Treasury after the audi alteram partem rule was applied).
4.1.1 | If so, furnish particulars:
4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No
12 of 2004)?
Yes No
(To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the
icon “Register for Tender Defaulters” or submit your written request for a hard copy of the Register
to facsimile number (012) 3265445).
42.1 If so, furnish particulars:
4.3 Was the bidder or any of its directors convicted by a court of law (including a court
of law outside the Republic of South Africa) for fraud or corruption during the past Yes No
five years?
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MBD 8

43.1

If so, furnish particulars:

4.4

Does the bidder or any of its directors owe any municipal rates and taxes or
municipal charges to the municipality / municipal entity, or to any other municipality
/ municipal entity, that is in arrears for more than three months?

Yes

No

44.1

If so, furnish particulars:

4.5

Was any contract between the bidder and the municipality / municipal entity or any
other organ of state terminated during the past five years on account of failure to
perform on or comply with the contract?

Yes

No

45.1

If so, furnish particulars:

I, the undersigned (full name),

CERTIFICATION

the information furnished on this declaration form true and correct.

, certify that

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration

prove to be false.

SIGNATURE: NAME (PRINT):

CAPACITY:

DATE:

NAME OF FIRM:
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11. MBD 9 — CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Municipal Bidding Document (MBD) must form part of all bids invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).# Collusive

bidding is a per se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide

measures for the combating of abuse of the supply chain management system, and must enable

the accounting officer, among others, to:

3.1. take all reasonable steps to prevent such abuse;

3.2. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

3.3. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

CERTIFICATE OF INDEPENDENT BID DETERMINATION:

In response to the invitation for the bid made by:

STELLENBOSCH MUNICIPALITY

I, the undersigned, in submitting the accompanying bid, hereby make the following statements that |
certify to be true and complete in every respect:

1.
2.

| have read and | understand the contents of this Certificate;

I understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor’ shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

4 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid
rigging is, therefore, an agreement between competitors not to compete.
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5.1 has been requested to submit a bid in response to this bid invitation;
5.2. could potentially submit a bid in response to this bid invitation, based on their

gualifications, abilities or experience; and

5.3. provides the same goods and services as the bidder and/or is in the same line of
business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

7.1. prices;

7.2. geographical area where product or service will be rendered (market allocation)

7.3. methods, factors or formulas used to calculate prices;

7.4. the intention or decision to submit or not to submit, a bid;

7.5. the submission of a bid which does not meet the specifications and conditions of the bid; or
7.6. bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars
of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding
of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

SIGNATURE: NAME (PRINT):
CAPACITY: DATE:
NAME OF FIRM:

5 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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12. MBD 10 — CERTIFICATE FOR PAYMENT OF MUNICIPAL SERVICES

DECLARATION IN TERMS OF CLAUSE 112(1) OF THE MUNICIPAL FINANCE MANAGEMENT ACT (NO.56
OF 2003)

l, , (full name and ID no.), hereby
acknowledge that according to SCM Regulation 38(1)(d)(i), the Municipality may reject the tender of the tenderer if
any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the Stellenbosch Municipality, or to any other municipality or municipal entity, are in
arrears for more than 3 (three) months.

I declare that | am duly authorised to act on behalf of (name
of the firm) and hereby declare, that to the best of my personal knowledge, neither the firm nor any
director/member/partner of said firm is in arrears on any of its municipal accounts with any municipality in the
Republic of South Africa, for a period longer than 3 (three) months.

| further hereby certify that the information set out in this schedule and/or attachment(s) hereto is true and correct.
The Tenderer acknowledges that failure to properly and truthfully complete this schedule may result in the tender
being disqualified, and/or in the event that the tenderer is successful, the cancellation of the contract.

PHYSICAL BUSINESS ADDRESS(ES) OF THE TENDERER MUNICIPAL ACCOUNT NUMBER

FURTHER DETAILS OF THE BIDDER’S Director / Shareholder / Partners, etc.:

Physical residential
address of the Director /
shareholder / partner

Physical address of the Municipal Account
Business number(s)

Municipal Account

Director / Shareholder / partner number(s)

NB: Please attach certified copy (ies) of ID document(s) and Municipal Accounts If the entity or any of its
Directors/Shareholders/Partners, etc. rents/leases premises, a copy of the rental/llease agreement or sworn
affidavit must be submitted with this tender.

. PLEASE SUBMIT MUNICIPAL ACCOUNTS FOR THE FOLLOWING TWO MONTHS AFTER BID
CLOSURE TO THE RELEVANT SCM PRACTITIONER SHOULD THE BID NOT BE AWARDED YET.

Signature Position Date
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13. COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT 130

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT 130 OF 1993)

been paid by the contractor.

Stellenbosch Municipality has legal duty in terms of Section 89 of the said Act to ensure that all
contractors with whom agreements are entered into for the execution of work are registered as

employers in accordance with the provisions of this Act and that all the necessary assessments have

In order to enter into this agreement, the following information is needed regarding the above-mentioned:

Contractor’s registration number with the office of the

Compensation Commissioner:

NOTE:

A copy of the latest receipt together with a copy of the relevant assessment OR a copy of a valid

Letter of Good Standing must be handed in, in this regard.

PRINT NAME:

CAPACITY: Name
of firm

SIGNATURE: DATE:
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14. FORM OF INDEMNITY

INDEMNITY

Given by (Name of Company)

of (registered address of Company)

a company incorporated with limited liability according to the Company Laws of the Republic of South
Africa (hereinafter called the Contractor), represented herein by (Name of Representative)

in his capacity as (Designation)

of the Contractor, is duly authorised hereto by a resolution dated 120 ,

to sign on behalf of the Contractor.

WHEREAS the Contractor has entered into a Contract dated ! 20 ,

with the Municipality who require this indemnity from the Contractor.

NOW THEREFORE THIS DEED WITNESSES that the Contractor does hereby indemnify and hold
harmless the Municipality in respect of all loss or damage that may be incurred or sustained by the
Municipality by reason of or in any way arising out of or caused by operations that may be carried out
by the Contractor in connection with the aforementioned contract; and also in respect of all claims that
may be made against the Municipality in consequence of such operations, by reason of or in any way
arising out of any accidents or damage to life or property or any other cause whatsoever; and also in
respect of all legal or other expenses that may be incurred by the Municipality in examining, resisting or

settling any such claims; for the due performance of which the Contractor binds itself according to law.

SIGNATURE OF CONTRACTOR:

DATE:

SIGNATURE OF WITNESS 1:

DATE:

SIGNATURE OF WITNESS 2:

DATE:
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15. SPECIFICATIONS

1. PURPOSE

Stellenbosch Municipality hereby wishes to appoint a qualified and suitable service provider
to repair the Gymnastics Building at the Van Der Stel Sport Facility.

2. BACKGROUND
2.1. Identification of needs

Sport Recreation and Hall Section forms part of the department Community
Services. By means of reporting, the sport council and the gymnastic club of Van
Der Stel informed the Sport Section needed repairs at the facility that was caused
by rain. These roof leakages subsequently caused damages to the existing walls
and floors of the gymnastics building.

2.2. Appointment of a Quantity Surveyor

A Quantity Surveyor was appointed to do the roofing needs analysis, advice on
repairs of the roof to prevent leakages and prepare a scope of works, specifications
including a Bill of Quantities.

The Quantity Surveyor will also act as the Principal Agent

3. TENDER SPECIFICATIONS
3.1. Tender validity period
The tender must be calid for 180 days after closing date.
3.2. Scope of Works

This tender covers the various tasks and items needed to meet the objectives. Work
items under this tender includes the repairs of all damages caused by the water leaks and
addressing the prevention thereof in future.

External Waterproofing to the entire Gymnastics Building

- Internal Areas:

0 Repair water damage and prevent future water damage in:

1x Kitchen Area, 1x Gymnastics Centre, 1x Entrance Foyers, 2x Offices, 4x Bathrooms, 1x
Entrance Tunnel, 5x Cloak Rooms, 4x Shower Areas, 1x Bar Area, 1x Entertainment Area,
3x Storage Rooms, Passages

THE SCOPE INCLUDES BUT ARE NOT LIMITED TO REPAIRS DEPICTED AND
DESCRIBED IN ITEMS 3.2.1. and 3.2.2. BELOW.

NO DRAWINGS WILL BE ISSUED.
ALL ALTERATIONS AND REPAIRS TO BE EXECUTED STRICTLY IN ACCORDANCE

WITH SANS AND NATIONAL BUILDING REGULATIONS AS WELL AS
MANUFACTURERS’ SPECIFICATIONS WHERE APPLICABLE.
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3.2.1. Roof

- Allflashings nee

to be replaced and waterproofed correctly on the higher roof.

All IBR 686w Sheeting to be replaced due to corrosion.
p 8 ‘;“-.\‘N '

- Headwall & Counte fl@ hing

s needs to be replaced and fitted correctly.
‘,x Fix

iy
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3.2.2. Waterproofing and Paintwork

» EXTERNAL BACK WALLS OF STADIUM

¢ There are indications of Plaster Spalling.
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» TORCH ON WATERPROOFING on BACK WALL of the STADIUM
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%+ The Torch On has not been folded onto the bottom of the Sills! It stops square with the
bottom of the Sills. The window Sills does not appear to have been waterproofed.
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Is which because the Sills have not been waterproofed

-

s
-
]

< The Torch split directly under the window Sills exposing the plaster work.
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°h K which 1s allowing water to
enter between the Torch On and the wall.

» GYMINTERIOR CONCRETE CEILING

% The e ' € ) : ' i
because of in our opinion the excessive penetration through bad plaster work on the
outside.
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v The _ due to the excessive penetration of moisture into the

concrete ceiling and walls.

which indicates that there is water seepage from the
window frames.

! Is evidence that the deteriorated plaster work on the

exterior i1s a major source?
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0.0 i = 1 S 2 > P n 1€ 11 L z hich 1 ] 0 are
installed which indicates that both the external waterproofing and the plaster are suspect.
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which in our

opinion was caused by excessive water from the exterior wall and waterproofing.

due to the excessive water from

the roof and lack of waterproofing on the external wall.

R
‘.‘ _ !

has grown on the inner wall.
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of the Referee Locker Room which in
our opinion the source of the penetrating damp is the external wall.

.
L4

| of the Mens Toilet in the Home Teams Locker

wA

\

of the Home Teams Locker Rooms which appears to
be from the floor above (which were un-able to gain access t00).
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¢+ The paint on the b€am at the entrance to the Mens Toilet of the Home Teams Locker
Rooms is delanfinating due to high levels of moisture in the substrate.

¢+ The paint ‘on the walls in the Visitors Cloak Room is delaminating due to moisture
penetration from in our opinion the Stands above.

HOSPITALITY AREA

%+ We were un-able to gain access to this area to carry out an assessment. However! We
have been advised that there is Penetrating Damp taking place on the NE wall of the Bar
area and the Games area which we also believe is the direct result of the exterior wall
plaster work.
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CONCLUSION

» EXTERIOR BACK of the STADIUM

* In our opinion the loose and cracked plaster work on the external wall of the Stadium 1s a
major source of the penetrating damp into the Gym.

»  The Torch On, fixed to the exterior back wall of the Stadium has deteriorated because of poor
maintenance to the extent that it can no longer be of any use.

»  The Flashing on the roof in our opinion also requires attention and proper waterproofing.
»  The Window Sills not having waterproofing and also having cracks are need to be addressed.

= The Window frames need to be treated and sealed.

v

INTERIOR WALLS and CEILINGS of the GYM

®  These have been affected by the deterioration mention above.

3.3. Location of the Works

NAME CO-ORDINATES

VAN DER STEL SPORTS FACILITY 33°56'01.7"S 18°51'17.6"E

NAME CO-ORDINATES

Van Der Stel Gymnastics Building.
Can be accessed via Merriman Avenue or
Du Toit Street.
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Occupation of the Site

Access to the site of the works will be given to the contractor on the commencement
date.

Where existing roads are used within the facility or public roads, they shall be
protected from damage that might be caused any of the contractor’s vehicles. The
contractor shall immediately repair any damage arising out of his acts of omissions by
him to fences, gateways, drains or to any other structure during the execution of the
contract and shall leave everything in the same state as found by him.

The contractor shall, as far as possible confine his operations to within the limits of the
gymnastics area. If this space is inadequate for this purpose, arrangements for any
further area/ space will be made by the Sport Section.

The contractor shall afford all reasonable pedestrian and/or vehicular access to all
users and occupiers of the remaining areas at Van Der Stel sport facility for sporting
and administrative activities. Employees of the contractor will not be permitted on any
other area within Van Der Stel sport facility, except for the gymnastics area where
their work are performed.

Site Facilities Available

Location of Contractor’s Site

The contractor shall establish his camp at a location approved by the Employer. The
contractor shall make his own arrangements concerning the provision of water,
electricity and other services for his own office should it be necessary.

Ablution facilities

Portable toilets will be acceptable and will need to be regularly serviced and kept
clean at all times.

Security

The contractor shall take every precaution to ensure safety and to protect the works
from theft and vandalism. The contractor shall be responsible for the safety and
security of his personnel, materials on site and the works in general at all times. The
contractor shall therefore acquaint himself with the current situation in the area with
regards to safety and security (liaising with the local police as necessary) and shall
provide with all security measures, including the employment of accredited security
services, as deemed necessary to comply with the requirements under this clause.
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3.6.2. Any cost incurred to conform to this specification will be deemed to be part of the
contractor’s risk as part of the General Conditions of Contract and will not be
considered as an accepted risk. The contractor will be liable for any loss through theft
and vandalism.

3.7. Labour, Plant, Materials and Equipment

3.7.1. 100% LOCAL
All unskilled staff must be employed from the Municipal Unemployment Data Base.
The Sport Section will assist in distributing the general worker vacancies advertisement
as prepared by the contractor.

3.7.2. Alltools, equipment and materials required for the works shall be provided by the
contractor at his/her own cost.

3.7.3. Equipment and tools used to carry out the works shall be SABS approved of high
quality, in working order and comply with the specifications.

3.7.4. All plant, tools and equipment shall comply with the requirements as stipulated in the
National Environmental Management Act 107 of 1998 and Occupational Health and
Safety Act 85 of 1998 and the Construction Regulation 2014 issued in terms of the Act.
The contractor shall ensure compliance with these specifications and if requested by
the employer, shall prove compliance at his own cost.

3.8. Pre-qualifying Criteria

3.8.1. Bidders must submit a valid CIDB Grading of minimum 3GB.

3.8.2. Bidders should provide full details and contactable references of at least 3 projects of
similar size and nature that were successfully completed during the past 5 years.
Failure to provide such information will invalidate his/her offer.

3.8.3. contactable references submitted must be comparable or exceed the monitoring value
of your bid submitted.

3.9. Pricing Schedule

3.9.1. The pricing as provided in the tender document will be regarded as the official pricing
and must be completed as in the tender document.

3.9.2. Failure to quote on all listed items will invalidate your offer.

3.9.3. Stellenbosch Municipality does not bind itself to accept the lowest bidder, or any
tender.

3.9.4. Price will contribute 80 points, B-BBEE status level of contribution = 10 points and
Locality Total = 10points. The price and B-BBEE contribution points =100
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4. GENERAL
1. Completion period: 12 weeks

2. CIDB Grading 3GB.

5. SPECIFICATIONS/BOQ

See attached documents

7. BILL OF QUANTITIES / PRICING SCHEDULE

See Below PART C — BILL OF QUANTITIES that has to be populated by the

prospective bidder in black ink.

The electronic BOQ (Excel spreadsheet) must be requested from piet@mokgaga.com

populated and must be submitted to the following e-mail addresses,

Garth.Abrahams@stellenbosch.gov.za and piet@mokgaga.com before the closing

date and time or must accompany the tender document (on a memory stick). The

memory stick will not be returned to Tenderers.

IF__ANY DISCREPANCIES OCCUR BETWEEN THE ELECTRONIC AND
HANDWRITTEN BOQ THE HANDWRITTEN BOQ SHALL TAKE PRECEDENCE.
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16. PRE-QUALIFICATION SCORE SHEET

8. MINIMUM REQUIREMENTS

8.1 Prospective bidders must have a CIDB status of 3GB or higher.

8.2 Bidders should provide full details and contactable references of at least 3 projects of
similar size and nature that were successfully completed during the past 5 years.

Failure to provide such information will invalidate his/her offer.

(SB'S(;'GAJURE FOR OFFICE USE ONLY:
CAPACITY Evaluated by

NAME OF FIRM Signature:

NAME (PRINT) Designation:

DATE Date:
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17. SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that I/we presently own or lease and will
have available for this contract or will acquire or hire for this contract if my / our tender is accepted.

DETAILS OF MAJOR EQUIPMENT THAT IS OWNED BY AND IMMEDIATELY AVAILABLE FOR THIS
CONTRACT.

QUANTITY DESCRIPTION SIZE CAPACITY

Attach additional pages if mores space is required.

DETAIL OF MAJOR EQUIPMENT THAT WILL BE HIRED, OR ACQUIRED FOR THIS CONTRACT IF
MY / OUR TENDER IS ACCEPTED.

QUANTITY DESCRIPTION, SIZE CAPACITY

Attach additional pages if mores space is required.

Number of sheets appended by the tenderer to this schedule (/f nil, enter NIL)

SIGNATURE NAME (PRINT)
CAPACITY DATE
NAME OF FIRM

Reference No: B/SM  104/23 Page 65 of 150




Schedule of
Subcontractors

STELLENBOSCH

STELLENBOSCH o PNIEL ¢« FRANSCHHOEK

MUNISIPALITEIT ¢« UMASIPALA ©« MUNICIPALITY

18. SCHEDULE OF SUBCONTRACTORS

I/we the tenderer, notify the Stellenbosch Municipality that it is our intention to employ the following

Subcontracto

rs for work in this contract.

SUBCONTRACTORS

Category /
Type

Subcontractor Name; Address; Contact Person; Tel. No.

Items of work (pay items) to be
undertaken by the Subcontractor

Estimated cost
of Work (Rand)

Name of firm

Contact person

Tel No

Address

Name of firm

Contact person

Tel No

Address

Name of firm

Contact person

Tel No

Address

Name of firm

Contact person

Tel No

Address

Name of firm

Contact person

Tel No

Address

Number of she

ets appended by the tenderer to this schedule (If nil, enter NIL)

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.
Should any of the subcontractors not be approved subsequent to acceptance of the tender, this shall in
no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final
and binding, even in the event of a subcontractor not listed above being approved by the Engineer.

SIGNATURE NAME (PRINT)
CAPACITY DATE
NAME OF FIRM
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19. SCHEDULE OF WORK EXPERIENCE OF THE TENDERER — CURRENT CONTRACTS

CURRENT CONTRACTS
EMPLOYER Contact Person NATURE OF WORK V%gslg" DATE
(Name, Tel, Fax, Email) (Name, Tel, Fax, Email) (INCL. VAT) COMPLETED
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email

Attach additional pages if mores space is required.

Number of sheets appended by the tenderer to this schedule (If nil, enter NIL)

SIGNATURE NAME (PRINT)
CAPACITY DATE
NAME OF FIRM
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20. SCHEDULE OF WORK EXPERIENCE OF THE TENDERER — COMPLETED CONTRACTS

The following is a statement of similar work successfully executed by myself / ourselves:

COMPLETED CONTRACTS
EMPLOYER Contact Person VALUE OF DATE
. . NATURE OF WORK WORK (INCL.
(Name, Tel, Fax, Email) (Name, Tel, Fax, Email) VAT) COMPLETED
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email
Name Name
Tel Tel
Fax Fax
Email Email

Attach additional pages if mores space is required.

Number of sheets appended by the tenderer to this schedule (If nil, enter NIL)

SIGNATURE NAME (PRINT)
CAPACITY DATE
NAME OF FIRM
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21. CERTIFICATE OF REGISTRATION WITH CIDB

CIDB Contractor Registration Certificate

A Certificate of Contractors Registration issued by the Construction Industry Development Board (CIDB)

shall be attached to this schedule.

Where a tenderer satisfies CIDB Contractor Grading designation requirements through joint venture
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each

partner.

Number of sheets appended by the tenderer to this schedule (If nil, enter NIL)

CRS Number:

SIGNATURE NAME (PRINT)
CAPACITY DATE

NAME OF FIRM
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Form of Offer

22. FORM OF OFFER AND ACCEPTANCE

NOTE:

originally signed contracts for their respective records.
2. NO correction fluid/tape may be used.

initial at each and every alteration.

including VAT) must reflect the same amount.

3. The Bidder MUST indicate whether he/she/the entity is a registered VAT Vendor or not.
a. Inthe case of the Bidder not being aregistered VAT Vendor, both columns (amount/rate excluding AND

1. This form must be completed in duplicate by both the successful bidder (Part 1) and the purchaser (Part 2). Both
forms must be signed in the original so that the successful bidder and the purchaser will be in possession of

a. In the event of a mistake having been made, it shall be crossed out in ink and be accompanied by an

INDICATE WITH AN X’

Are youl/is the firm aregistered VAT Vendor

YES

NO

If “YES”, please provide VAT number

1. OFFER

1.1. The Employer, identified in the Acceptance signature block, has solicited offers to enter into a

contract in respect of the following works: B/SM: 104/23

1.2. The tenderer, identified in the Offer signature block, has examined the draft contract as listed in the

Acceptance section and agreed to provide this Offer.

1.3. By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Employer under the contract, including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of

contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

In figures: R

In words:

1.4. This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document to the Tenderer before the end of the
period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as

the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

Name of tenderer:

(Insert name and address of organisation)
Name of witness:

Signature of witness:

Date
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ACCEPTANCE

2.1.

2.2.

2.3.

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms

and conditions contained in this agreement and in the contract that is the subject of this agreement.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed
by the tenderer and the Employer during this process of offer and acceptance, are contained in the
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No

amendments to or deviations from said documents are valid unless contained in this Schedule.

It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the tender documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties

arising from this agreement.

Signature(s):

Name(s):

Capacity:

For the Employer: Stellenbosch Municipality, Plein Street, Stellenbosch

Name of witness:

Signature of witness:

Date:
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23. PRICING SCHEDULE

NOTE:
Only firm prices will be accepted. Non-firm prices will not be considered.
All delivery costs MUST be included in the bid price, for delivery at the prescribed destination.
Document MUST be completed in non-erasable black ink.
NO correction fluid/tape may be used.

a.  |In the event of a mistake having been made, it shall be crossed out in ink and be accompanied by an
initial at each and every alteration.

5. The Bidder MUST indicate whether he/she/the entity is a registered VAT Vendor or not.
a.

BN =

1/ We

(full name of Bidder) the undersigned in my capacity as

of the firm

hereby offer to Stellenbosch Municipality to render the services as described, in accordance with the specification
and conditions of contract to the entire satisfaction of the Stellenbosch Municipality and subject to the conditions of

tender, for the amounts indicated hereunder:

INDICATE WITH AN ‘X’

Are youl/is the firm a registered VAT Vendor YES NO

If “YES”, please provide VAT number

Please note the following:

1. Stellenbosch Municipality reserves the right to downward adjust the scope of work/ quantity
required to stay within its budget.

2. Only firm prices will be accepted and non-firm prices will not be considered.

NAME
SIGNATURE (PRINT)
CAPACITY DATE

NAME OF FIRM
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24. DECLARATION BY TENDERER

| / We acknowledge that | / we am / are fully acquainted with the contents of the conditions of tender

of this tender document and that | / we accept the conditions in all respects.

| / We agree that the laws of the Republic of South Africa shall be applicable to the contract resulting
from the acceptance of *my / our tender and that | / we elect domicillium citandi et executandi (physical

address at which legal proceedings may be instituted) in the Republic at:

I / We accept full responsibility for the proper execution and fulfillment of all obligations and conditions

devolving in me / us under this agreement as the principal liable for the due fulfilment of this contract.

I / We furthermore confirm | / we satisfied myself / ourselves as to the corrections and validity of my /
our tender; that the price quoted cover all the work / items specified in the tender documents and that
the price(s) cover all my / our obligations under a resulting contract and that | / we accept that any

mistake(s) regarding price and calculations will be at my / our risk.

I / We furthermore confirm that my / our offer remains binding upon me / us and open for acceptance
by the Purchases / Employer during the validity period indicated and calculated from the closing date
of the bid.

SIGNATURE NAME (PRINT)
CAPACITY DATE

NAME OF FIRM

WITNESS 1 WITNESS 2
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PART C -BILL OF QUANTITIES
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B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

SECTION No 1: PRELIMINARIES AND GENERAL

BILL OF QUANTITIES

ITEM
NO

DESCRIPTION

UNIT

QTYy

RATE

AMOUNT

SECTION 1 - PRELIMINARIES

BILL NO 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared
by the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part
of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint
Building Contracts Committee for use with the JBCC Principal Building
Agreement (Edition 6.2 - May 2018) shall be deemed to be incorporated in
these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above mentioned
documents for the full intent and meaning of each clause

The clauses in the above mentioned documents are hereinafter referred to
by clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A
signifying "not applicable”

Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements
as will apply are given under each relevant clause heading and such
amendments, modifications, corrections or supplements shall take
precedence notwithstanding anything to the contrary contained in the above
mentioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors shall be deemed to be incorporated in
these bills of quantities and no claims arising from brevity of description of
items fully described in the said General Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these
bills of quantities to satisfy the requirements of this project. Such
supplementary preambles and/or specifications shall take precedence over
the provisions of the General Preambles

The contractor's prices for all items throughout these bills of quantities shall
take account of and include where applicable for all of the obligations,
requirements and specifications given in the General Preambles and in any
supplementary preambles and/or specifications

TOTAL CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Building at the

= Stellenbosch Municipality
Van Der Stel Sports Facility

SECTION No 1: PRELIMINARIES AND GENERAL

BILL OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position, cutting and waste
(except where to be measured in accordance with the standard system of
measurement), patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value Added Tax),
imposts, establishment charges, overheads, profit and all other obligations
arising out of this agreement. Value Added Tax (VAT) is to be separately
stated on the summary page of these bills of quantities Items left unpriced
will be deemed to be covered in prices against other items throughout
these bills of quantities and no claim for any extras arising out of the
contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other
items shall include for the supply, maintenance, operating cost and
subsequent removal and making good as necessary

Abbreviated descriptions The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the applicable measuring
system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the contractor
shall, before submission of his tender, call for a written directive from the
Principal Agent, failing which it shall be assumed that the contractor has
allowed in his pricing for materials and workmanship in terms of
international best practice

ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
TOTAL BROUGHT FORWARD

STRUCTURE OF THIS PRELIMINARIES BILL
Section A:A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement
Section B:A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries
Section C:Any special clauses to meet the particular circumstances of the
project
PRICING OF PRELIMINARIES
Should the contractor select Option A in the contract data for the
adjustment of preliminaries, the amounts entered against the relevant items
in these preliminaries are to be divided into one or more of the three
categories provided namely fixed (F), value related (V) and time related (T)
SECTION A: PRINCIPAL BUILDING AGREEMENT
Interpretation (A1-A7)

1 Clause 1.0 - Definitions and interpretation Pricing of bills of quantities

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
TOTAL BROUGHT FORWARD

Legal status of contractor If the contractor constitutes a joint venture,

consortium or other unincorporated grouping of two or more persons then:

1.These persons are deemed to be jointly and severally liable to the

employer for the performance of this agreement 2. These persons shall

notify the employer of their leader who has assigned authority to bind the

contractor and each of these persons 3.The contractor shall not alter its

composition or legal status without the prior written consent of the employer

Fo VI BN ISP Iltem 1
5 Clause 2.0 - Law, regulations and notices

) S D ] B R Item 1
6 Clause 3.0 - Offer and acceptance

B e N Item 1
7 Clause 4.0 - Cession and assignment

P L) T P RS o P PR Item 1
8 [Clause 5.0 - Documents

E e cinsonsonaemsasne, Monsenssmssnsassnsssnsnsse Dinenassnssnssnn ssosaasnns Item 1
9 Clause 6.0 - Employer's agents

T I e B ) B e L Item 1
10 [Clause 7.0 - Design responsibility

B e N e M Item 1

Insurances and securities (A8-A11)
11 |Clause 8.0 - Works risk

BorarannreMinrarsrennae TBorumsmmans ltem 1
12 |Clause 9.0 - Indemnities

. - S | S Item 1
13 |Clause 10.0 - Insurances

Borssmasmae M enaalBamue s Item 1
14 |Clause 11.0 - Securities

TOTAL CARRIED FORWARD
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ITEM
NO

DESCRIPTION

UNIT

QTYy

RATE

AMOUNT

TOTAL

BROUGHT FORWARD

15

Guarantee for payment

The Employer shall not provide to the contractor with a guarantee for
payment By virtue of the contractor submitting a tender offer, he is deemed
to have waived his lien or right of continuing possession of the works
[11.10]

Sub-clause 11.10 has been amended to read as follows: "The contractor
shall waive his lien or right of continuing possession of the works."

Clause 11.0 has been amended to include the following new sub-
clauses:Sub-clause 11.11 The guarantee provided by the contractor's
Guarantor shall have an expiry date (if stated) no less than 3 months after
the practical completion date and shall be extended accordingly should the
practical completion date be extended. The cost for same shall be included
on the contractorbls tender price as no claims for additional cost shall be
entertained

Sub-clause 11.12 The contractor is required to provide the Employer with a
variable construction guarantee with twenty-one (21) calendar days of
acceptance of the contractor's tender

Sub-clause 11.13 Extension of waiver of lien The contractor shall ensure
that a waiver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at all
times

Execution (A12 - A17)

Clause 12.0 - Obligations of the parties

Sub-clause 12.2 .6 has been amended to include the following: The
programme for the works must be prepared and issued in Microsoft Project
Programming Software The contractor shall include a float of 15 working
days within the contract period for project delays such as, but not limited to
adverse weather conditions, etc., in the programme. Such provisions shall
initially be included at the end of the contract period or proportionally
allocate at the end of each section for contracts with sectional completion,
and shall be monitored by the contractor and agreed with the Principal
Agent as and when such delays takes place and shall be recorded in the
programme based on actual stoppages when incurred. Revision of the date
for Practical Completion shall only be considered once the 15 working days
has been fully utilised

Item

TOTAL CARRIED FORWARD
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BROUGHT FORWARD

16

17

18

19

Sub-clause 12.2.10 has been amended to include the following: The
contractor shall be required to maintain, in addition to the approved
programme, a comprehensive fortnightly bar-chart programme expanded to
reflect anticipated daily activities for the ensuing fourteen (14) days

Sub-clause 12.2.18 has been amended to include the following: Office
accommodation The contractor shall provide, maintain and remove on
practical completion air conditioned office accommodation with suitable
tables and chairs for meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18] The contractorbls site
camp shall be equipped with Wi-Fi internet connection which shall be
utilised by the contractorbls staff, the client and members of professional
team

Notice board The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical completion a notice
board recommended by the South African Institute of Architects and as
approved by the Principal Agent listing the names and logos of the
Employer, the contractor and the professional consultants. No
subcontractor or supplier notice boards may be erected unless permission
is granted by the principal agent for such notice boards to be erected
[12.2.18]

Clause 13.0 - Setting out
Clause 14.0 - Nominated subcontractors
Clause 15.0 - Selected subcontractors

Clause 16.0 - Direct contractors Attendance on direct contractors In
respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary
office and workshop and storage of equipment and materials

2.Allow the use of personnel welfare facilities, where provided

3.Provide water, lighting and single phase electric power to a position
within 50m of the place where the direct contract work is to be carried out,
other than fuel or power for commissioning of any installation

Item

Item

Item

Item

TOTAL

CARRIED FORWARD
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ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
TOTAL BROUGHT FORWARD
4 Permit the direct contractor to use erected scaffolding, hoisting facilities,
etc provided by the contractor, in common with others having the like right,
while it remains erected on the site [16.1]
Fo e Vi T Item 1
20 |Clause 17.0 - Contract instructions
| RPN, | SRR b O R Item 1
Completion (A18 - A24)
21 |Clause 18.0 - Interim completion
O o) e S P) B PE  E Item 1
TOTAL CARRIED FORWARD
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Practical Completion

In respect of practical completion:1.The following certificates of
compliance, as applicable shall be required (excluding others that may be
required by the local/national authority, etc.) from the contractor to achieve
practical completion1.1 Certificates from the contractor that all aspects of
the Construction Regulations of 2014 have been complied
with1.2Certificates from the contractor that the National Building
Regulations have been complied with1.3Certificates of compliance with
respect to plumbing and drainage installations1.4Certificates of
compliance with respect to electrical and electronic
installations1.5Certificates of compliance with respect to all
glazing1.6Certificates of compliance with respect to structural and civil
engineering1.7Certificates of compliance with respect to roof
installation1.8Certificates of compliance with respect to mechanical
installation1.9Certificate of compliance and fire clearance certificate from
the contractor and fire chief respectively1.10Any other compliance
documentation deemed necessary as instructed by the Principal
Agent1.11Three complete sets of approved maintenance and operating
manuals together with all workmanship and material warranties and
guarantees (to be compiled and issued to the Principal Agent prior to
achievement of practical completion for approval) and three complete
copies of documents in electronic format

2 In order to achieve practical completion of the works and without
deviating from the generality of the term practical completion, the contractor|
shall, as a minimum comply with the following basic criteria, as applicable.
These criteria should not be regarded as comprehensive but as an
expansion of the term practical completion 2. 1Electrical installation is to

be completed and fully commissioned permanent power and lighting
inclusive of all telephone and data installations2.2Plumbing installation it

to be complete, commissioned permanent water supply and drainage
tested. Pipe work to be pressured tested2. 3HVAC system installation

shall be complete and fully commissioned (except for final adjustments and
cooling performance recoding / temperature logging), commissioning
reports submitted to the consulting engineer for review and major
commissioning defects resolved2 4All field controllers, network

controllers and network fully commissioned operator terminal installed,
graphics loaded and all monitoring points operational on the operator
terminal. (Customisation of the BMS time schedules, alarm routing and
using the BMS to detect and report faults on other services shall be
completed prior to works completion)2.5Sprinklers and fire-fighting
equipment completed, commissioned tested and operational3.Health and
Safety file

Clause 19.0 has been amended to include the following new sub-clauses:
Sub-clause 19.2.3 The contractor shall within five (5) calender days of
receipt of the list for practical completion issue a program indicating dates
for completion for all listed items

ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
TOTAL BROUGHT FORWARD
22 |Clause 19.0 - Practical completion

TOTAL CARRIED FORWARD
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23

24

25

26

27

28

29

Sub-clause 19.2.4 In the event that such inspection does not resultin the
work being accepted as Practically complete then the costs of such
inspection and subsequent inspections shall be for the account of the
contractor, at a rate of Ten Thousand Rand (R10 000.00) per man hour or
part thereof, calculated by multiplying the total of the number of Employer's
agents and Employer's staff present at each abortive practical completion
inspection meeting, i.e. Where practical completion is not achieved, by the
time taken for such an inspection until practical completion is achieved. In
this regard, the Employer reserves the right to recover such costs in
addition to any other remedies it may have in accordance with Clause 27

Clause 20.0 - Completion in sections

Clause 21.0 - Defects liability period and final completion

Clause 21.0 has been amended to include the following new sub-clauses:
Sub-clause 21.13 In the event that the certificate of Final Completion is not
issued due to the contracto's work not being sufficiently complete then the
costs of such inspection and subsequent inspections shall be for the
account of the contractor, at a rate of Ten Thousand Rand (R10 000.00)
per man hour or part thereof, calculated by multiplying the total of the
number of Employer's agents and Employer's staff present at each abortive
final completion inspection meeting, i.e. Where final completion is not
achieved in terms of 21.6, by the time taken for such an inspection until
final completion is achieved. In this regard, the Employer reserves the right
to recover such costs in accordance with Clause 27

Sub-clause 21.14 Notwithstanding [21.2], where the contractor fails to
rectify/attend to outstanding works or defects on the list for completion, list
for final completion or latent defects that appear before the issue of
certificate of final completion and where the contractor remains in default,
the Employer may engage others to carry out said outstanding works or
defects and recover expense and/or loss incurred [27]

Clause 22.0 - Latent defects liability period

Clause 23.0 - Revision of the date for practical completion Sub-clause 23.1
has been amended to include the following new sub-clause: Sub-clause
23.1.7 Delayed possession of site [12.1.5]

Item

N/A

Item

Item

TOTAL

CARRIED FORWARD
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ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
TOTAL BROUGHT FORWARD
Sub-clause 23.2 has been amended to omit the following sub-clause: Sub-
clause 23.2.1 Delayed possession of the site [12.1.5]
Clause 23.0 has been amended to include the following new sub-clauses:
Sub-clause 23.9 Notwithstanding, sub-clause(s) 23.1 to 23.8 a revision to
the practical completion date will only be considered for work on the critical
path of the contractual programme or the revised contractual programme,
as applicable Any revised programme, in order to be considered as a
contractual programme, must be approved by the Principal Agent in writing,
prior to it becoming effective
RN SIS, | ORI P S ORIPOTS, [ (P SRR e Item 1
30 |Clause 24.0 - Penalty for late or non-completion
| -, | SN - S Item 1
Payment (A25 - A27)
31 |Clause 25.0 - Payment

TOTAL CARRIED FORWARD
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32

33

Sub-clause 25.1 has been amended to include the following: The
contractor shall submit the following information on a monthly basis to the
Principal Agent and Quantity Surveyor in order to assist with the processing
of the payment certificate and the preparation of the empowerment report:
B7A detailed breakdown of the work done. (The work breakdown must be
referenced strictly in accordance with the Tender Document or the detailed
Priced Bills of Quantities, as applicable.) B7A detailed breakdown of all
variation order costs claimed (With specific reference to work done by the
Principal Building Contractor) n the certificate concerned, together with
copies of the relevant contract instructions B7A detailed breakdown of

the work done by each sub-contractor. (The work breakdown must be
referenced strictly in accordance with the Tender Document or the detailed
Priced Bills of Quantities, as applicable.) B7A detailed breakdown of all
variation order costs claimed in the certificate concerned for sub-contract
work, together with copies of the relevant contract instructions B7A

written declaration authenticated by the contracts manager confirming, that
the payment claims for work done by sub-contractors has been audited and
amended by the contractorbls quantity surveyor, prior to it being forwarded
to the Principal Agent and Quantity Surveyor for evaluation B7 if
applicable,

a combined empowerment report which shall include reports on contractor
and sub-contractor compliance, in accordance with the format required by
the empowerment manager. In this regard, the combined, contractor and
sub-contractor empowerment report must contain an affidavit certifying that
all information contained the report as being true and correct and must be
authenticated by the contractor and a commissioner of oaths. The
combined reports must also state that the contractor has checked and
verified that all information submitted by sub-contractors is true and correct
B7Tax invoice: the contractor shall attach a tax invoice as prescribed in

the Value Added Tax Legislation to each payment certificate when
presenting the certificate to the employer for payment. Such tax invoices
shall correctly reflect the prescribed information and the amounts shall
match precisely the amounts included in the payment certificate. Should
the contractor fail to comply with these requirements, the date of
presentation of the certificate shall be deemed to be delayed at the
contractorbls default until such time as the requirements are met Should
anyone or any combination of the above requirements not be complied
with, the Principal Agent reserves the right to exclude any amounts that
may have been due for certification from the payment certificate concemed
and/ or delay the issue of payment certificates and/ or, revise the
contractual payment date, as applicable, until such time compliance is
achieved

Sub-clause 25.4 has been amended to include the following: Where the
Employer agrees to pay for materials on/off site, the contractor shall be
required to provide the Principal Agent with the necessary forms for cession
of ownership for such materials, with the necessary delivery notes and
invoices (where applicable)

TOTAL

CARRIED FORWARD
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34

35

36

37

38

39

40

41

Sub-clause 25.10 has been amended as follows: Replace the words
bfourteen (14) calendar daysb with bforty (40) calendar daysb

Clause 26.0 - Adjustment of the contract value and final account

Sub-clause 26.1 has been amended to include the following: Contract
Instructions Instructions given by the Employer's agents in relation to the
contract works, shall, irrespective of the format or wording of such
instructions, not indicate that the work involved represents an extra or
variation and shall not be deemed to be acceptance of any prices or
quotations contained in any correspondence It is recorded that only the
quantity surveyor where appointed by the employer for quantity surveying
services is empowered, to rule whether any instructions issued constitutes
an extra or not and, to resolve cost aspects of any matter pertaining to this
contract

Clause 27.0 - Recovery of expense and/or loss
Suspension and termination (A28 - A29)
Clause 28.0 - Suspension by the contractor
Clause 29.0 - Termination

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement The required information of the parties and the amount of the
contract sum shall be inserted in the agreement for signature of the
agreement by the parties

Contract data
Tenderer's selections

Before submission of his Tender the contractor is to complete the
Tenderer's selections in the contract data

Item

Item

Item

Item

Item

Item

Item

Item

TOTAL CARRIED FORWARD
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SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)
42 |Clause 1.1 - Definitions

B Ty v Item 1
43 |Clause 1.2 - Interpretation

. . omecomeamansncomanan Wics ansnansncosnsssssnsnaesd bassancomnesssnnsnansecans Item 1

Documents (B2)
44 [Clause 2.1 - Checking of documents

Sub-clause 2.1 refers and the following is to be added after the words

written directive: The items in these Bills of Quantities are to be read and

priced in conjunction with, and the descriptions regarded as amplified by

the General Preambles for Trades 2017 as recommended and published by

the Association of South African Quantity Surveyors, 2017 edition, and no

claim arising from brevity of description of items fully described in the said

General Preambles for Trades 2017 and Supplementary documentation will

be entertained. Notwithstanding the issue of the tender drawings, it will

remain the responsibility of the Tenderer to study all available drawings at

the offices of the Principal Agent during normal working hours in order to

acquaint himself with all the cost implications of the design, programming,

phasing, etc

ErrcenmsrmenVissnmmenmapalFlarmacmenanme Item 1
45 [Clause 2.2 - Provisional bills of quantities

=IO (SN |- SO Item 1
46 |[Clause 2.3 - Availability of construction information

EorenmsmmerVErsnsmanespailPlemnasmaysmme Item 1
47 |Clause 2.4 - Ordering of materials and goods

=SV, * - S | S, Item 1

Previous work and adjoining properties (B3)
48 [Clause 3.1 - Previous work - dimensional accuracy

ooV e TSy v sy Item 1
49 |Clause 3.2 - Previous work - defects

| - S |- S Item 1

TOTAL CARRIED FORWARD
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50

51

52

53

54

55

56

57

58

59

Clause 3.3 - Inspection of adjoining properties
The site (B4)

Clause 4.1 - Handover of site in stages

Clause 4.2 - Enclosure of the works

Clause 4.3 - Geotechnical and other investigations
Clause 4.4 - Encroachments

Clause 4.5 - Existing premises occupied

Clause 4.6 - Services - known The contractor shall consult the Principal
Agent before disconnecting any services. The contractor shall take special
care not to damage any existing services that could have been foreseen or
what have been shown to him by the Principal Agent. Damage to this
services shall be for the contractorbls account

Management of contract (B5)
Clause 5.1 - Management of the works
Clause 5.2 - Progress meetings
Clause 5.3 - Technical meetings

Item

Item

Item

N/A

Item

Item

Item

Item

Item

Item

Item
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60

61

62

Clause 5 has been amended to include the following new sub-clause: Sub-
clause 5.4 - Daily records The contractor shall keep daily records of people
and equipment employed as well as a site diary in respect of work
performed on the site At the end of each week the contractor shall provide
the Principal Agent with a written record, in schedule form, reflecting the
number and description of tradesmen and labourers employed by him and
all sub-contractors on the works each day At the end of each week the
contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and capacity of all plant,
excluding hand tools, currently used on the works

Samples, shop drawings and manufacturer's instructions (B6)

Clause 6.1 - Samples of materials All material samples and colour
samples must be submitted to the Principal Agent for selections and
approval of the colour, shape and finish including mechanical, electrical
and plumbing equipment that will be visible. The samples shall be provided
in A4 size unless otherwise agreed. General samples shall be provided for
Principal Agent/Employer to choose from each type of finish The Principal
Agent/Employer may reject all or part of the submitted samples and request
for additional selections if the first submission are not acceptable All
samples must be kept in a sample room to be provided by the contractor
for reference Sample Board: The contractor shall provide a board(s) of
approved samples and make available one set at the site (sample room)
and one for the Employer

Clause 6.2 - Workmanship samples Sub-clause 6.2 has been amended to
include the following: The contractor shall provide a mock-up of all finished
surfaces prior to commencement of the relevant work. The contractor shall
only be permitted to commence with the relevant scope of work, on
approval of the mock-up by the Principal Agent or its designated
representative

Item

Item

Item

TOTAL

CARRIED FORWARD
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63

64

65

66

67

68

69

70

Clause 6.3 - Shop drawings

Sub-clause 6.3 refers and the following is to be added after the words
‘and/or approval' Shop drawings shall be submitted to the principal agents
for approval at least ten (10) working days weeks prior to the date on which
such approval is required in order to comply with the programme All
submissions shall be prepared in accordance with the contract drawings
and specifications and/or any Principal Agents instructions and any
deviation shall be specifically highlighted in writing, with a detailed
explanation of the reason for such deviation, together with any cost and/or
time implications. Delays in approval of shop drawings due to non
compliance with drawings, specifications and/or Principal Agent's
instruction shall not constitute grounds for any claims for delay, extension
of time and the like The contractor shall be responsible for ensuring that all
dimensions affecting shop drawings conform to the dimensions of built work
Should the contractor, sub-contractor, supplier or manufacturer be of the
opinion that corrections to shop drawmings made by the Principal Agent,
constitute a change to the scope of work, then he shall immediately advise
the Principal Agent in writing of this, together with the cost and/or
programme implications thereof, in order to obtain the Principal Agent's
directive

Sub-clause 6.3.1 has been amended as follows: Replace the words btwo
(2) copiesb with bfour (4) copiesb under bullet point number 6

Clause 6.4 - Compliance with manufacturer's instructions
Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water

Clause 8.2 - Electricity

Clause 8.3 - Ablution and welfare facilities

Item

Item

Item

Item

Item

Item
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71 |Clause 8.4 - Communication facilities
B Vo T Item 1
Prime cost amounts (B9)

72 |Clause 9.1 - Responsibility for prime cost amounts
| 7 TN | NN | S Item 1
Attendance on subcontractors (B10)

73 |Clause 10.1 - General attendance
FvnnsnmnaMmsnsnunamsnae TR s e Iltem 1
Clause 10.2 - Special attendance Sub-clause 10.2 has been amended to
include the following: The Tenderer shall examine all drawings and

74 |information pertaining to the works as a whole and shall provide all
necessary special attendance resources required for the due and proper
execution and completion of all sub-contract works
e N Item 1
General (B11)

75 |Clause 11.1 - Protection of the works
Bovmnsanmanamsennmamne Tl assm sesans Item 1

76 Clau_se 11.2 - Protection/isolation of existing works and works occupied in
sections
O, | IR ;. S, Item 1

77 |Clause 11.3 - Security of the works
e e B oS e o] B o e Item 1

78 |Clause 11.4 - Notice before covering work
T, | SR, | O, Item 1

79 |Clause 11.5 - Disturbance
e R e B oS e ] B e s Item 1

80 [Clause 11.6 - Environmental disturbance
RS, | NIRRT, | R, Item 1
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Clause 11.7 - Works cleaning and clearing Disposal of Waste Material,
etc. The contractor shall provide appropriate equipment (such as chutes, if
required), etc., for the rapid removal of waste material, etc., at points as
agreed with the Principal Agent in writing. In addition, the contractor is to
provide for adequate waste skips for the disposal of such material to be
81 located in positions as advised by the Principal Agent in writing The

contractor shall ensue that there is a maximum of a twenty four (24) hour
turn-around time for the removal of all full waste skips from site. The
contractor further acknowledges that the Employer reserves the right to
appoint others to remove waste material and waste skips from site, should
the contractor fail to meet the twenty four (24) hour turn-around time and
that such costs shall be deducted from amounts due to the contractor
B csmmmsssevsmnismsmns o Mo nmammrnion oo sames D ihmsssons vy aime s gons Item 1

82 |Clause 11.8 - Vermin
ErnsimnmmmmoseaNEarumamsnmnunnTRmmssmnsmnss Item 1

83 |Clause 11.9 - Overhand work
Bi:cooonsgensmnsnmmne e Mitimmersionm s smmmmers Diihessspos s eanesinssa s Item 1

84 [Clause 11.10 - Tenant installations
T | Ll o s N/A 1

85 |Clause 11.11 - Advertising
N PNPNRMIINIP.| - NINSINARISIL, | SN, Item 1

TOTAL CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Building at the

~ Stellenbosch Municipality
Van Der Stel Sports Facility

SECTION No 1: PRELIMINARIES AND GENERAL

BILL OF QUANTITIES

ITEM
NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT

TOTAL

BROUGHT FORWARD

86

87

88

89

90

SECTION C: SPECIFIC PRELIMINARIES

Health and Safety Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions of the Construction
Regulations issued in terms of the Occupational Health and Safety Act,
1993 as amended. It is specifically stated that the employer shall prepare a
documented health and safety specification for the works (annexed to these
bills of quantities) and that the Employer shall ensure that the contractor
has made provision for the cost of health and safety measures during the
execution of the works. The contractor shall price opposite this item for
compliance with the act and the regulations and the provisions of the
aforementioned health and safety specification [2.1] The contractor shall:
1.Comply with the health and safety specification for the works

2.Prepare and agree with the health and safety consultant the health and
safety plan for the works 3.Cooperate with the health and safety

consultant in all respects 4. Manage the compliance of all subcontractors
with the regulations and with the health and safety plan and specification
5.Conform to the conditions contained in the Employer's health and safety
specification 6.The contractor shall price section D of the preliminaries

and allow opposite each item for all costs associated in connection with the
health and safety specification F:....................

As Built Drawings The contractor shall accurately record the details of the
electrical, mechanical, security, fire installation, water reticulation details,
construction breaks, etc., on drawings and issue same to the Principal
Agent and the relevant agent for record purposes F.......................

Personal Protective EquipmentThe contractor shall provide and keep on
site an adequate supply of clean safety helmets and reflective vests for the
use of all professional personnel and all authorised visitors

Site Access for and Management of Direct Contracts The contractor shall
allow direct contractors appointed by the Employer to access the site to
execute work which does not form part of the Principal Building Agreement,
concurrently with that of its (the principal building contractor), work. In this
regard, the contractor shall provide any necessary assistance (e.g.
ensuring placement of material orders, monitoring the manufacturing
process, monitoring of raw materials availability, programming of works,
etc.), to the principal agent in respect of management of any direct
contracts. In this regard, is shall be deemed that all allowances have been
made in the contract amount to ensure compliance with this clause

Precontract Engagement Contractors shall be engaged prior to issuance of
site possession to facilitate all necessary precontract work which shall
include the construction work permit application, procurement of specialist
sub-contractors, finalisation of contract and any design coordination
between the contractor and the professional team. Contractors will be
required to make the necessary allowances for such work during this period
as no claims for additional preliminaries will be entertained

ltem

N/A

Item

Item

Item

TOTAL

CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Building at the

= Stellenbosch Municipality
Van Der Stel Sports Facility

SECTION No 1: PRELIMINARIES AND GENERAL

BILL OF QUANTITIES

ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
TOTAL BROUGHT FORWARD
01 Community Liaison Officer (CLO) Allow a value of R NIL (R NIL per month) N/A
for a salary of a CLO inclusive of a cell phone and laptop allowance.
Contract Provisions
92 Tgnder Data Schedyle RO S R ltem 1
General Conditions of Contract Eimesmnnsma
93 3 5 Item 1
94 Special Conditions of Contract Fiocnsanaans s 1
95 |(ContractData F:...................... Vi T Item 1
SUMMARY OF CATEGORIES
Category Fixed R.. Category Value
R... . R Category Tlme R..: ;

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Building at the Van Der Stel Sports Facility

Stellenbosch Municipality

SECTION No 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

ITEM

DESCRIPTION

UNIT

QTy

RATE

AMOUNT

SECTION No 2
BILL No 1

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Removal of demolition work

Demolition work shall be deemed to include
for the loading of demolished work onto
trucks and dumped at approved dumping
site

View site

Before submitting his tender the contractor shall visit
the site and satisfy himself as to the nature and
extent of the work to be done and the value of

the materials contained in the buildings or

portions of the buildings to be demolished. No

claim for any variations of the contract sum in respect
of the nature and extent of the work or of inferior or
damagedmaterials will be entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and

provide, erect andremove when directed, any
temporary tarpaulins that may be necessary during the
progress of the works, all to the satisfaction of the
principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut, shall
be effectually stopped off or grubbed up and removed, and
any new connections that may be necessary shall be made
with proper fittings, to the satisfaction of the principal agent

TOTAL CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

SUPPLEMENTARY PREAMBLES

General

Doors, fanlights, fittings, frames, linings, etc which are to be
re-used shall be thoroughly overhauled before refixing
including taking off, easing and rehanging, cramping up,
re-wedging as required and making good cramps, dowels,
etc, and easing, oiling, adjusting and repairing ironmongery
as necessary, replacing any glass damaged in removal or
subsequently and stopping up all nail and screw holes with
tinted plastic wood to match timber, unless otherwise
described. Re-painting or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include for
removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames shall
include for removing door stops, cabin hooks, etc and
making good floor and wall finishes to match existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls, etc,
shall be levelled and prepared for raising of brickwork

Making good of finishes shall include making good of the
brick and concrete surfaces onto which the new finishes are
applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be held
solely responsible for the accuracy of all such dimensions
where used in the manufacture of new items (doors,
windows, fittings, etc)

Hazardous materials:

Demolitions of buildings, services, external works, site
services etc are to include for the safe removal and
disposal of asbestos or asbestos products or other

hazardous materials by approved specialists

SUPPLEMENTARY PREAMBLES

Removal of demolition work

Demolition work shall be deemed to include
for the loading of demolished work onto
trucks and dumped at approved dumping
site

ITEM DESCRIPTION UNIT| QTY | RATE AMOUNT
NO
SECTION No 2
BILL No 1
ALTERATIONS

TOTAL CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics Stellenbosch Municipality BILL OF QUANTITIES
Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS

ITEM DESCRIPTION UNIT| QTY | RATE AMOUNT
NO

SECTION No 2

BILL No 1

ALTERATIONS

REMOVAL OF EXISTING WORK

Hacking up/off and removing granolithic, screeds, plaster
etc from concrete or brickwork and preparing surfaces for
new screed, plaster, tile finishes, etc

1 Plaster from walls, columns and beams m2 | 150.00

Hacking up/off and removing Remove existing waterproofing and
prepare surface to receive new plaster, paintwork, waterproofing etc.

2 |On Walls m2 | 21.93

Taking down and removing roofs, floors, panelling, ceilings
partitions, etc and prepare for new

3 |To uplift damaged pine flooring 21 x 102mm m2 | 263.00
4 |Remove Gable Flashing 1000mm girth m 62.03
5 |Remove damaged sections of Roof Sheeting and prepare for new m2 | 239.40

Taking out and Setting aside Plumbing and Drainage, etc
for re-use and later refixing in similar new position

6 |uPVC gutters, rainwater pipes and fittings m 52.50

TOTAL CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics Stellenbosch Municipality BILL OF QUANTITIES
Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS
ITEM DESCRIPTION UNIT| QTY | RATE AMOUNT
NO

TOTAL BROUGHT FORWARD

PREPARATORY WORK TO EXISTING SURFACES

External Works

7 |Apply FUNGI WASH to all areas experiencing the FUNGI growth m2 | 813.17
and allow to dry

8 |By means of a high pressure water wash (Only Use Grey Water) m2 |1583.17
remove all inadequately adhering paintwork, dirt, grime, dust and
or other surface contamination.

9 |Repair wall cracks with Paintsmiths CEMENTITIOUS PLASTER m | 300.00
REPAIR (or similar approved).

10 |Wire brush Rust off of exposed Reinforcement to Concrete m2 | 20.00
Beams, Colums, Slabs etc. and apply 1 coat of PERMOCRETE
1K PRIMER (or similar approved) in accordance with the
manufactures instructions

Repair the damaged concrete using PERMOCRETE Structural
Mortar Repair in accordance with the manufactures instructions.

11 |20mm thick on concrete walls, beams, columns, etc. m2 | 63.00

12 |Remove cracked and deteriorated window putty and Re-putty m | 510.66
window frames (Allow 7 to 10 days drying time before painting).

13 |Remove Rust from window frames using Paintsmiths Rust m2 | 311.87
Neutralizer (or similar approved)

14 |Repair cracks around window reveals and sills with Paintsmiths m | 510.66
XTERPLAST (or similar approved) to match finish of the walls

Open 10mm around window Frame and Apply Paintsmiths
POLYURETHANE Joint Sealant (or similar approved) between the
window frames and the plaster work (allow to cure for 72 Hours
before over coating).

15 |10mm Joint m | 510.66

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23:
Building at the Van Der Stel Sports Facility

Repairs of the Gymnastics Stellenbosch Municipality

» 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

ITEM

DESCRIPTION

UNIT

Qry

RATE

AMOUNT

BILL No 2

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc
shall be laid under a ten year guarantee.
Waterproofing to roofs shall be laid to even
falls to outlets etc with necessary ridges,
hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed
to include additional labour to turn-ups and
turn-downs

DAMP-PROOFING OF WALLS AND
FLOORS

Repair Cracks and apply Sikafloor® Garage (or similar approved),
a 2-part, epoxy, water based, coloured, floor coating that can
provide a seamless, low maintenance, for normal -medium wear

conditions. Internal and external use. Application According to

Manufacturers Specifications

On Previously Painted or Concrete surfaces (stadium seating)

m2

770.00

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

) 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

ITEM
NO

DESCRIPTION

UNIT

QTyY

RATE

AMOUNT

BILL No 3
ROOF COVERINGS

PROFILED METAL SHEETING AND

ACCESSORIES

0.50mm Thick "Safintra Saflok 700"

profile AZ150 spelter G550 double

interlocking concealed fixe roof sheeting
with pre-finished COLORPLUS finish on
one side fixed to timber purlins with

_approved SL 700 clips, Fixtite or Safintra
_approved wafer head self-tapping
fasteners, saddle washers, stainless

steel bonded washers, grommets,
including side lap stitching, overlaps,

isolation strip between purlin and
sheeting, accessories with pre-finished
COLORPLUS finish on one side or

similar approved (Colour and sheeting to match

existing)

Roof covering with pitch not exceeding 25
degrees

1000 mm Girth Gable roof capping, bent one time
and nothed on site to suit roof profile

Headwall Flashing, average 540mm girth bent three
times

m2

239.40

26.55

36.55

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

Wwidths

ITEM DESCRIPTION UNIT| QTY |RATE AMOUNT
NO
BILL No 4
CARPENTRY AND JOINERY
SUPPLEMENTARY PREAMBLES
Particle board:
Particle board shall comply with the
following specifications:
a) SABS 1300 Particle board: exterior and
flooring type
b) SABS 1301 Particle board: interior type
Joinery:
Descriptions of frames shall be deemed to
include frames, transomes, mullions, rails,
etc
Descriptions of hardwood joinery shall be
deemed to include pelleting of bolt holes
Fixin
Items described as "nailed" shall be
deemed to be fixed with hardened steel
nails or shot pins to brickwork or concrete
SKIRTINGS
Wrought softwood
1 13 x 67mm Wrought meranti m | 111.80
FLOORS ETC
Sawn softwood
2 |Flooring of 21mm tongued and grooved pine boarding in 102mm m2 | 263.00

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

ITEM
NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT

BILL No §
PLASTERING

EXTERNAL PLASTER

13mm Cement plaster woodfloated on

brickwork

On walls in patches

m2

150.00

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS

BILL OF QUANTITIES

ITEM

DESCRIPTION

UNIT

QTYy

RATE

AMOUNT

BILL No 6
PLUMBING AND DRAINAGE

(PROVISIONAL)
SUPPLEMENTARY PREAMBLES

Concrete pipes:

Pipes shall be jointed with ogee joints with
rubber collars or socket and spigot joints
with rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall
be solvent weld jointed

uPVC pressure pipes and fittings:

Pipes of 50mm diameter and greater shall
have sockets and spigots with push in type
integral rubber ring joints. Bends shall be
uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Exposed concrete surfaces

Exposed surfaces of concrete stormwater
channels, cover slabs, inspection eye
marker slabs, gulley tops, cleaning eye
tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be
entertained unless the contractor has
timeously notified the quantity surveyor

thereof prior to backfilling

Laying, backfilling, bedding, etc. of

pipes

Pipes shall be laid and bedded and
trenches shall be carefully backfilled in
accordance with manufacturers' instructions

Where no manufacturers' instructions exist
pipes shall be laid in accordance with
clauses 5.1 and 5.2 of each of the following:
RAINWATER DISPOSAL

Previosly set aside uPVC gutters and rainwater pipes

50mm Diameter rainwater pipes and Fittings
150mm Half-round roof gutters
Extra over gutter for stopped end and bend

Extra over rainwater pipe for outlet

No.

No.

26.00

26.50

16

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics Stellenbosch Municipality BILL OF QUANTITIES
Building at the Van Der Stel Sports Facility

» 2: BUILDING ALTERATIONS
ITEM DESCRIPTION UNIT| QTY | RATE AMOUNT
NO

BILL No 7
GLAZING

GLAZING TO STEEL WITH PUTTY

4mm Clear Float Glass

1 Panes exceeding 0,1m2 and not exceeding m2 2
1m2

4mm Obscured Glass

2 |Panes exceeding 0,1m2 and not exceeding m2 2
1m2

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

BILL OF QUANTITIES

SECTION No 2: BUILDING ALTERATIONS

ITEM
NO

DESCRIPTION

UNIT| QTY | RATE AMOUNT

BILL No 8

PAINTWORK

PREPARATORY WORK TO EXISTING

WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down
(pressure wash if necessary) and allowed to
dry completely before any paint is applied.
Blistered or peeling paint shall be
completely removed and cracks shall be
opened, filled with a suitable filler and
finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and
cleaned down. Blistered or peeling paint
shall be completely removed down to bare
metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.

Blistered or peeling paint shall be
completely removed and cracks and
crevices shall be primed, filled with suitable
filler and finished smooth

PAINTWORK ETC TO PREVIOUSLY

PAINTED WORK

ON FLOATED PLASTER AND CONCRETE SURFACES

Prepare and a one coat of Midas Alkali Resistant

Masonary Primer

On External Walls

Prepare and a two coats of Midas Midafelt 220 Acrylic

Emulsion

On External Walls
On Beams, Columns etc.
ON METAL SURFACES

Prepare and apply one coat of Paintsmiths Metal Etch Primer

On Window Frames

Prepare and apply two coats of Midas Midaflow Gloss Enamel

On Window Frames

m2 | 813.17

m2 | 813.17

m2 | 63.00

m2 | 623.74

m2 | 623.74

TOTAL CARRIED FORWARD

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics Stellenbosch Municipality BILL OF QUANTITIES
Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS
ITEM DESCRIPTION UNIT| QTY | RATE AMOUNT
NO

TOTAL BROUGHT FORWARD

PAINTWORK ETC TO PREVIOUSLY
PAINTED WORK

ON WOOD SURFACES

Sand Down and apply Two coats Plascon Woodcare

varnish
6 On door frames m2 17.33
7 |Ondoors m2 | 31.50

PAINTWORK ETC TO NEW WORK

ON WOOD SURFACES

Sand Down and apply Three coats Plascon Woodcare
varnish

8 |Skirtings m | 111.80

Sand Down and apply Three coats of polyurathane

9 |Pine Flooring m2 | 263.00

ON FLOATED PLASTER AND CONCRETE SURFACES

Prepare and a one coat of Midas Alkali Resistant
Masonary Primer

10 |On External Walls m2 | 150.00

TOTAL CARRIED FORWARD TO SECTION SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics Stellenbosch Municipality BILL OF QUANTITIES
Building at the Van Der Stel Sports Facility

SECTION No 2: BUILDING ALTERATIONS
ITEM DESCRIPTION AMOUNT
NO

SUMMARY OF SECTION 2

1 Alterations

2 |Waterproofing

3 |Roof Covering

4 |Carpentry and Joinery

5 |Plastering

6 [Plumbing and Drainage (Provisional)

7 |Glazing

8 [Paintwork

TOTAL CARRIED FORWARD TO FINAL SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics

Stellenbosch Municipality

Building at the Van Der Stel Sports Facility

SECTION No 3: PROVISIONAL SUMS

BILL OF QUANTITIES

Note: All items above are subject to Employers Agent instruction and
approval

FLEOM DESCRIPTION UNIT| QTY |S&IRATE AMOUNT

SECTION No 3
BILL No 1
PROVISIONAL SUMS

1 Provide the amount of R 50 000.00 (Fifty Thousand Rands) for PC 1 50,000.00 50,000.00
Carpentry and Joinery (Wooden floor Substucture Repairs)

2 Profit on above item. Iltem 1

3 |Attendance on ditto. Iltem 1

TOTAL CARRIED FORWARD TO FINAL SUMMARY

Mokgaga and Associates (Pty) Ltd



B/SM 104/23: Repairs of the Gymnastics Stellenbosch Municipality BILL OF QUANTITIES
Building at the Van Der Stel Sports Facility

FINAL SUMMARY
SECTION o DESCRIPTION AMOUNT

FINAL SUMMARY

1 Preliminaries and General

2  |Building Alterations

3 |Provisional Sums

Sub Total

ADD: 10% CONTINGENCIES ON BUILDING ALTERATIONS

Sub Total

ADD: VAT @ 15%

TOTAL CARRIED FORWARD TO TENDER FORM OF OFFER AND ACCEPTANCE

Mokgaga and Associates (Pty) Ltd
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act,
1993 (Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public
Works, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health
& Safety Specifications for any intended construction project and provide any Principal
Contractor who is making a bid or appointed to perform construction work for the Client

and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project
as referred to here-in. Despite the foregoing it is reiterated that environmental
management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
and details of any risk associated with any hazard at the construction site, in order to
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identify the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments
responsible for the governance of the Department of Public Works. A very large number
of State employees and public users of the facilities and the services provided there-in
directly interacts with the facilities provided by the well-being, health and safety of a great
number of people. This Department thus has directly or indirectly, an impact on the
Republic of South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable
assets of the Department of Public Works. These are its personnel, the personnel of its
Clients and the physical assets of which it is the custodian and may also include the
public as well. The responsibilities the Department and relevant stakeholders have
toward its employees and other people present in the facilities or on the sites are
captured further in this specification document. These responsibilities stem from both
moral, civil and a variety of legal obligations. The Principal Contractor is to take due

cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way
whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety

Standards which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and
is further obligated to monitor that these measures are structured and applied according

to the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions
pertaining to construction sites which might affect the health and safety of persons at
work and the health and safety of persons in connection with the use of plant and
machinery; and to protect persons other than persons at work against hazards to health
and safety arising out of or in connection with the activities of persons at work during the
carrying out of construction work for the Department of Public Works. The Principal
Contractor (and his /her contractor) is to be briefed on the significant health and safety

aspects of the project and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
C) submissions on health and safety matters required from the Principal
Contractor(and his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act,
1993 (Act No. 85 of 1993) and the Regulations made there-under including the applicable
safety standards, and in particular in terms of Section 6,7 and 8 of the construction
regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The mostimportant definitions in the Act and Regulations

pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an
advisory council for occupational health and safety; and to provide for matters connected

therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the
early planning & design stage for a specific project on a specific site for use by the

contractors when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards

identified in a project;
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“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed,;

“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed
by the client through the Agent and who has a full authority and obligation to act on the

clients behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the
contract, exclusive of all allowance and any value added tax or sales tax which the law

requires the employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work

may be outstanding.
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“Accident” — means unplanned occurrence that happens due to the unsafe condition
and may cause injury to a person, damage to the property, material, plant, equipment and

the environment;

“Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the

Principal Contractor or his/her appointed contractor.
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c)

d)

e)

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.

5.12 Required appointments as per the Construction Regulations:-

Item Regulation | Appointment Responsible
Person

1. 3. Application Construction work permit Client

2. 5(1)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent Client

4, 7.(1)(c) Contractor Principal
Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7. 8(2) Assistance Construction manager Contractor

8. 6(1) Construction supervisor Contractor

9. 6(2) Construction supervisor sub-ordinates Contractor

10. 8(5) Construction Safety Officer Contractor

11. 8(8) Responsible employee
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12. 9(1) Person to carry out risk assessment Contractor
13. 10(2) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(2) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor

5.2 Communication, Participation & Consultation

5.2.1 Occupational Health & Safety matters/issues shall be communicated
between the Employer, the Principal Contractor, the other Contractors, the
Designer and other concerned parties shall be through the H&S Committee or

other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his

appointed Agent, verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their

Supervisors and H&S Representatives (‘SHE — Reps’)
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5.2.4 The Principal Contractor will be responsible for the dissemination of all
relevant OH&S information to the other Contractors e.g. design changes agreed
with the Client and/or its Agent on its behalf and the Designer, instructions by the
Client and/or his/her agent, exchange of information between Contractors, the

reporting of hazardous/dangerous conditions/situations etc.

6. INTERPRETATION

a) The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project,

the “owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

c) The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and
safety conditions and overseeing administrative measures required by the

Construction Regulations from all contractors on the project site.

7. RESPONSIBILITIES

7.1 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal

Contractor for this project or phase/section of the project in writing for assuming

the role of Principal Contractor as intended by the Construction Regulations.
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b) The Client or his appointed Agent on his behalf shall discuss and negotiate with
the Principal Contractor the contents of the health and safety plan of the both

Principal Contractor and Contractor for approval.

c) The Client or his appointed Agent on his behalf will take reasonable steps to
ensure that the health and safety plan of both the Principal Contractor and
Contractor is implemented and maintained. The steps taken will include periodic

audits at intervals of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal
Contractor and/or the Contractor from commencing or continuing with construction
work should the Principal Contractor and/or the Contractor at any stage in the
execution of the works be found to:
¢ have failed to have complied with any of the administrative measures required by
the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and

safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

7.2  Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those
terms and conditions and shall, before commencing work, notify the Department of
Labour of the intended construction. Annexure 2 of this construction regulation
contains a “Notification of Construction Work” form. The Principal Contractor shall
submit the notification in writing prior to commencement of work and inform the

Client or his Agent accordingly.
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b) The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

c) The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may

perceivable be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall,
as appendices, include the health and safety plans of all Sub-contractors for which
he has to take responsibility in terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and
safety requirements, the Act and Construction Regulations. (Note: This shall have

to be contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal

Contractor in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector,

Employee or Sub-contractor.
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)

)

K)

The Principal Contractor shall ensure that a health and safety file, which shall
include all documentation required in terms of the provisions of this Specification,
the Act and the Construction Regulations, is opened and kept on site and made
available to the Client or Inspector upon request. Upon completion of the works,
the Principal Contractor shall hand over a consolidated health and safety file to the
Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the
Health and Safety Plan and revise the same as required, following which revised
plan shall be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal

Contractor and the project team members with respect to health & Safety, They are

Required to ensure that the client carry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out

a)

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.
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b)

d)

8.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-

mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.
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- Preparation of site by leveling, compaction etc.

- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work,
for example their name, representative and contact details;
details of the principal contractor;

e details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of
construction work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

e details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

¢ the safe use and storage of plant;

¢ the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;
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e workplace security and public safety; and
e ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed,

e the project program or schedule details, including start and finish dates,
showing principal activities;

e details of client, design team, principal contractor, subcontractors, and major
suppliers; and

e extent and location of relevant existing records, surveys, site investigation
and geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing
important project H&S information for use by the owner of the completed structure
after construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation
required in terms of the Act and Regulations and must also include a list of all
Contractors on site that are accountable to the Principal Contractor and the
agreements between the parties and details of work being done. A more detailed
list of documents and other legal requirements that must be kept in the Health &
Safety File.

d) The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on

its behalf throughout the period of the project and shall be consolidated and
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handed over to the Client and/or its Agent on its behalf at the time of completion of

the project.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident
frequency rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a

monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND METHOD
STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the contract or

project.

The identification of hazards is over and above the hazards identification programme and
those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d)
to ensure that the principal Contractor has implemented, is adhering to and is maintaining

the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take

responsibility for the results of his/her own audit/inspection results. The
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Client and/or its Agent on its behalf may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting
possible recommendations made by that committee to the Employer for

reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

i. dies
ii. becomes unconscious
iii. loses a limb or part of a limb
iv. isinjured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she

was usually employed

OR where:

i. amajor incident occurred

ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its

Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

‘ Reference No: ‘ B/SM  104/23 Page 128 of 150

Rev H&S Spec Guideline Oct 2015



c) The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent
on its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the
extent that he/she/they had to receive first aid or be referred for medical treatment

by a doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)

() The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record
of the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents
relating to the construction site and keeping a record of the results of such

investigations including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
e Identification of corrective/preventative actions and continual improvement
¢ Communicating the outcome/results and documenting the events of the

investigation.
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(i) Reporting Of Near-Misses
e Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf,
other Contractors and all other concerned parties with copies of any changes,

alterations or amendments as contemplated in the above paragraph.

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon
entering the site shall be issued with the proper Personal Protective Equipment (PPE)

as and when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain

these throughout the construction period. Access control must include the rule that

non-employees shall at all times be provided with fulltime supervision while on site.
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The Principal Contractor must develop a set of Security rules and procedures and

maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

e The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

¢ H&S Representatives must form part of the incident/accident investigating

team.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.
12.1.4 Training & Awareness
The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal
Contractor’s Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
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b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site

Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

13.  PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures
(SWP), management and control measures and Method Statements (where necessary)

have to be developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

) Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant
m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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14.
COMPLIANCE

Administrative & Legal Requirements

OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE

f) OHS Act Section/

g) Regulation

h) Subject

i) Requirements

Construction. Regulation

Notice of carrying out Construction
work

Department of Labour notified
Copy of Notice available on Site

General Admin.

Copy of OH&S Act (Act 85 of 1993)

Updated copy of Act & Regulations on site.

Regulation 4 o Readily available for perusal by employees.
COID Act Registration with Compensation e Written proof of registration/Letter of good standing available on Site
Section 80 Insurer.

Construction. Regulation 4
& 5(1)

d) H&S Specification &
Programme

H&S Spec received from Client and/or its Agent on its behalf
OH&S programme developed & Updated regularly

Section 8(2)(d)
Construction. Regulation 7

e) Hazard Identification & Risk
Assessment

Hazard Identification carried out/Recorded

Risk Assessment and — Plan drawn up/Updated
RA Plan available on Site
Employees/Sub-Contractors informed/trained

Section 16(2)

Assigned duties (Managers)

Responsibility of complying with the OH&S Act assigned to other
person/s by CEO.

Construction. Regulation
6(1)

Designation of Person Responsible on
Site

Competent person appointed in writing as
Construction Supervisor with job description

Construction. Regulation
6(2)

Designation of Assistant for above

Competent person appointed in writing as
Assistant Construction Supervisor with job description

Section 17 & 18
General Administrative
Regulations 6 & 7

Designation of Health & Safety
Representatives

More than 20 employees - one H&S Representative, one additional H&S
Rep. for each 50 employees or part thereof.
Designation in writing, period and area of responsibility specified in
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terms of GAR 6 & 7
Meaningful H&S Rep. reports.
Reports actioned by Management.

Section 19 & 20
General Administrative
Regulations 5

Health & Safety Committee/s

H&S Committee/s established.

All H&S Reps shall be members of H&S Committees
Additional members are appointed in writing.
Meetings held monthly, Minutes kept.

Actioned by Management.

Section 37(1) & (2)

Agreement with Mandatories/
(Sub-)Contractors

Written agreement with (Sub-)Contractors

List of SubContractors displayed.

Proof of Registration with Compensation Insurer/Letter of Good Standing
Construction Supervisor designated

Written arrangements re.

H&S Reps & H&S Committee

Written arrangements re. First Aid

Section 24 &

General Admin.
Regulation 8

COID Act Sect.38, 39 & 41

Reporting of Incidents
(Dept. of Labour)

Incident Reporting Procedure displayed.

All incidents in terms of Sect. 24 reported to the Provincial Director,
Department of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to
the Client and/or its Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of First Aid injuries kept

General Admin.
Regulation 9

Investigation and Recording of
Incidents

All injuries which resulted in the person receiving medical treatment
other than first aid, recorded and investigated by investigator designated
in writing.

Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

Action taken by Site Management.

Construction. Regulation 8

Fall Prevention & Protection

Competent person appointed to draw up the Fall Protection Plan
Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated
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Available on Site

Construction. Regulation
Driven Machinery
Regulations 18 & 19

f) Cranes & Lifting Machines
Equipment

Competent person appointed in writing to inspect Cranes, Lifting
Machines & Equipment

e Written Proof of Competence of above appointee available on Site.

e Cranes & Lifting tackle identified/numbered

e Register kept for Lifting Tackle

¢ Log Book kept for each individual Crane

e Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
e - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new
application

General Safety Regulation | Designation of Stacking & Storage e Competent Person/s with specific knowledge and experience designated
8(1)(a) Supervisor. to supervise all Stacking & Storage

o Written Proof of Competence of above appointee available on Site
Construction. Regulation g) Designation of a Person to e Person/s with specific knowledge and experience designated to co-
Environmental Regulation | h) Co-ordinate Emergency ordinate emergency contingency planning and execution and fire
9 Planning prevention measures

i) And Fire Protection e Emergency Evacuation Plan developed:

e Drilled/Practiced

e Plan & Records of Drills/Practices available on Site

e Fire Risk Assessment carried out

e All Fire Extinguishing Equipment identified and on register.

e Inspected weekly. Inspection Register kept

e Serviced annually
General Safety Regulation | First Aid e Every workplace provided with sufficient number of First Aid boxes.

3

(Required where 5 persons or more are employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees. (Required
where more than 10 persons are employed)
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List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.
Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/iliness including first aid injuries

General Safety Regulation
2

Personal Safety Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from premises
GSR 2(4)

General Safety Regulation
9

Inspection & Use of Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and experience designated
to Inspect Electric Arc, Gas Welding and Flame Cutting Equipment
Written Proof of Competence of above appointee available on Site

All new vessels checked for leaks, leaking vessels NOT taken into stock
but returned to supplier immediately

Equipment identified/numbered and entered into a register

Equipment inspected weekly. Inspection Register kept

Separate, purpose made storage available for full and empty vessels

General Safety Regulation
13A

Inspection of Ladders

Competent person appointed in writing to inspect Ladders

Ladders inspected at arrival on site and weekly thereafter. Inspections
register kept

Application of the types of ladders (wooden, aluminium etc.) regulated by
training and inspections and noted in register

General Safety regulation
13B

) Ramps

Competent person appointed in writing to supervise the erection &
inspection of Ramps. Inspection register kept.
Daily inspected and noted in register
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an
“‘employer” as referred to in the Act, and will abide by his/her
responsibilities, duties and functions as per the requirements of the Act

and Regulations with specific reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a
copy of the Act on site at all times and in addition to that he/she will
introduce and maintain a file titled “Health and Safety File”, or other
record in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she
will make this file available to the client or his representative whenever
necessary or on request to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons
under his control on the construction site shall adhere to the above
specifications.

e The Principal Contractor should note that he/she shall be held liable
for any anomalies including costs and resulting deficiencies due to
delays caused by non-conformance and/or non-compliance to the
above Health and Safety Specifications and the Health and Safety Plan
based on these specifications.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed
in the Construction Regulations as published under government notice 07 August
2014, stipulated in Section 7.
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17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following Construction Regulations and other applicable regulations of the
Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health and
safety standards as required by the Act. All documents and records required by the
Construction Regulations will be kept in the Health and Safety File and will be made
available at any time when required by the client or his representative, or on request

to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Legal Framework

Part of legal obligations

o The more important Acts and relevant subordinate/secondary
legislation as well as other (inter alia Local Government) legislation that also

apply to the State as well as to State owned buildings and premises: -
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a. The latest issue of SABS 0142: "Code of Practice for the Wiring of
Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as
amended and the municipal by-laws and any special requirements of
the local supply authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977
(Act 103 of 1977) as amended and relevant proclaimed Regulations
(SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the
SABS Standards and Codes of Practice, with specific reference to
GNR 17468 dated 4" October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation
(e.g. X-Rays etc.)

j.  Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction
Regulation No. 25. Poor housekeeping contributes to three major problems,
namely, costly or increased accidents, fire or fire hazards and reduction in
production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be
disposed of at a registered dump site and records will be maintained. Where it
is found to be impractical to use a registered dump site or it is not available, the
Principal Contractor will ensure that the matter is brought to record with the
client or his representative, after which suitable, acceptable alternatives will be

sought and applied.
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Dross and refuse from metals, and waste matters or by-products whose nature
is such that they are poisonous or capable of fermentation, putrefaction or
constituting a nuisance shall be treated or disposed of by methods approved of

by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person
to work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

b) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his

employees on site.

c) Change rooms
The contractor shall make provision for adequate change rooms for his employees

on site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his

employees on site.

These facilities shall be maintained by the contractor.
e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractor
and Department of Public Works.
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g) Equipment Compliance Certificates
Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be
limited to:
I.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment

h) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading has
been approved in writing by the Department of Public Works Project Manager. The

contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact
number/s.

i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the
contractor’s site plan.

Department of Public Works shall approve all structures erected for logistical
support by the contractor. These structures include fences, workshops, tool sheds,
offices, ablution facilities, etc.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of
Public Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place
of work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0
metres. Above heights of 2.0 metres fall prevention equipment shall include fall
arrest Equipment. Users of fall arrest equipment shall, amongst other things be
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trained inwhat an appropriate load bearing point is for connecting fall prevention
equipment. Any deviation from this requirement shall be negotiated and agreed
with Department of Public Works in writing.

I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to
transport The hazardous chemical waste from the source to the approved
Department of Public Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with
the work to be performed and specific to conditions on site and shall comply with
South African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person
can energize a circuit, open a valve, or activate a machine on which people
are working or doing maintenance, even if equipment, plant or machinery is
out of commission for any period, thus eliminating injuries and damage to

people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the
Construction Regulations. The lists are:

i.  List of appointments
ii.  List of record keeping responsibilities
iii.  Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task
shall be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii.  Site establishment
iii.  Physical and mental capabilities of employees

iv.  Others as may be specified.
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4) the hazards as listed in the paragraph — Site Specific Health and Safety
Hazards
5) areview plan for risk assessments shall provide for:
i.  the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change in
a process, work methods, equipment or procedures and working
conditions
iii. Risk assessment/s to be reviewed if the outcome of incident
investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their
Health and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form
part of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services,
support and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

:' Water
N Electricity

@) Police

Fire Brigade

@//y Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

Ly et [
(NAME)rEPIrESENEING ... ottt i e r e e eberebeaeraeaeeeaear e e [Insert name
of contractor/supplier], do hereby acknowledge that

............................................................... [insert name of contractor/supplier] is an
employer in his/her own right, with duties as prescribed in the Occupational Health and Safety
Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure that all work will be performed

and/or machinery or plant used in accordance with the provisions of the Act.

I undertake that ... [insert name  of
contractor/supplier] shall strictly adhere to, and ensure that his/her employees adhere to, the
provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/service
.................................... [insert brief details of project/service, for example, name,
contract/project number] ......................oooeie. and will comply with the requirements set out

in these.

| accept and agree that the SHE specifications constitute arrangements and procedures
between [Insert name of
contractor/supplier/Agent Safety Manager/Safety Officer] and Department of Public Works,
which will ensure compliance by ...... ... [Insert name
of contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the
Act.

This agreement constitutes the sole agreement between the parties, and no variation,
modification, or waiver of any of the provisions of this agreement or consent to any departure

from these shall, in any manner, be of any force or effect, unless confirmed in writing and
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signed by both parties, and such variation, modification, waiver, or consent shall be effective
only in the specific instance and for the specific purpose and to the extent for which it was

made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she

has the requisite authority to do so.

Signed this ..., day of ..o 20 i at
...................................................... (Place)

(Full NAIMIE). ... (Signature)

....................................... on

behalf of ..., (Supplier/contractor/Agent)

H

Contractor Responsible Manager (responsible for signing the Department of Public Works

contract on behalf of the contractor)

Witnesses

(Full NAME......iui e

(SIgnature).........ccoeeeiiiiiiiiiiiiee, on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)
Witnesses
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PROJECT:

(full name AND site address of project)

(and full or proper description of project)

WCS NO: (works control system number)

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr /Ms/Me -

CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

CONSTRUCTION MANAGER
(add full details )

AGENT:
o (full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR:
contractor)

Mr /Ms/Me -

Mr /Ms/Me -
MANAGER

(full particulars of principle contractor /

CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

CONSTRUCTION HEALTH & SAFETY

(add full details of this officer)
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Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

Mr /Ms/Me - CONSTRUCTION MANAGER

(add full details of the head of the
project)
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